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INVITATION TO BID:
REQUEST FOR STATEMENT OF QUALIFICATIONS (RFQ) FOR ARCHITECTURAL SERVICES

The Tulare Joint Union High School District (“District”) is requesting submission of statements of qualifications
from firms interested in providing full architectural planning and design services to the District. The District
intends to select a pool of qualified firms for future consideration to provide services for selected District projects
up to $10,000,000, as needed through 2030.

RFQ documents and specifications may be reviewed and/or downloaded from the Tulare Joint Union High
School District Website at: www.tjuhsd.org then go to Departments, Business Services, RFPS & Open Bids,

Interested companies are invited to submit their Statement of Qualifications (SOQ) as described below, with one
(1) unbound original, two (2) bound copies, and to:

Tulare Joint Union High School District
BUSINESS SERVICES
426 North Blackstone, Tulare, CA 93274
Attn: RFQ Architectural Services

All Statement of Qualifications (SOQs) must be received on or before 2:00 PM, Thursday, July 17, 2025.
Any submission received after this date and time will not be accepted.

Firms that intend to submit a SOQ must be insured, must be a licensed architect, and must maintain a full-service
office within seventy-five (75) miles of the District.

The District reserves the right to waive any informalities or irregularities in received submittals. Further, the District
reserves the right to reject any submittals and to negotiate contract terms with one or more respondent firms for
one or more of the work items. The District retains the sole discretion to determine the issue of compliance and to
determine whether a respondent is responsive, responsible and qualified.

Kelley Nicholson
Board Clerk

Publication: Visalia Times Delta/Tulare Advance-Register
Advertising Dates: 6/24/25 and 7/1/25
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I. GENERAL INFORMATION

1. Background: Tulare Joint Union High School District is a 9-12 public school district located in Tulare,
California, serving the educational needs of approximately 7,500 students.

SCHOOLS:
High Schools —3
Continuation High Schools and Alternative Schools and Programs — 2
Adult Education Centers — 1
Charter Schools — 2

2. At this time, the District is not issuing a proposed project list or a master schedule of upcoming
projects.

3. The District invites qualified Firms to submit an SOQ related to its ability to provide the Services,
as more fully indicated herein. Firms must have extensive experience with the Office of Public
School Construction (“OPSC”), the Uniform Building Code (“UBC”), Title 24 of the California Code
of Regulations, and the Division of the State Architect (“DSA”). Firms must have extensive
experience in the design of public school facilities in addition to being a public school district
representative, working with construction managers, contractors and other school facility related
consultants, and establishing project scope and project budgets.

4. Limitations: This RFQ is not a formal request for bids nor a request for proposal. It is not an offer
by the District to contract with any party responding to this request. It does not commit the
District to award a contract. The award of any contract, if at all, is at the sole discretion of the
District. The District makes no representation that participation in the RFQ will lead to an award
of contract or any consideration whatsoever. In no event shall the District be responsible for
reimbursing any firm for costs incurred in submitting its qualifications. The District reserves the
right to reject any or all submissions, to negotiate with any firm, to extend the submission
deadline or to amend or cancel this RFQ in part or in its entirety. The District reserves the right to
contract with more than one firm.

5.  All material submitted in response to this RFQ shall become the property of the District and shall
be public records, unless portions of the material are designated as proprietary at the time of
submittal and are specifically requested to be returned. Vague designations and or blanket
statements regarding entire pages or documents are insufficient and will not bind the District to
protect the designated matter for disclosure. Pursuant to Michaelis, Montanari, & Johnson v.
Superior Court (2006) 38 Cal.4™ 1065, submitted SOQs shall be held confidential by the District
and will not be subject to disclosure under the California Public Records Act until after either: (1)
the District and the successful respondent have completed negotiations and entered into a
contract, or (2) the District has rejected all proposals. Furthermore, the District will have no
liability to the respondent or other party as a result of any public disclosure of and SOQ.

6. Full Opportunity: The District hereby affirmatively ensures that Disadvantaged Business
Enterprises (“DBE”), Small Local Business Enterprises (“SLBE”), Disabled Veterans Business
Enterprises (“DVBE”), and shall be afforded full opportunity to submit SOQs in response to this
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RFQ and will not be discriminated against on the basis of race, color gender, sexual orientation,
political affiliation, age, ancestry, religion, marital status, national origin, political affiliation, age,
ancestry, religion, marital status, national origin, medical condition or disability in any
consideration leading to the award of the contract.

7. Restrictions on Lobbying and Contacts: From the period beginning on the date of the issuance of
this RFQ and ending on the date of the award of the contract, no person, or entity submitting in
response to this RFQ, nor any officer, employee, representative, agent, or consultant representing
such a person or entity shall contact through any means or engage in any discussion regarding
the RFQ, the evaluation or selection process/or the award of the contract with any member of
the District (other than questions submitted in the manner described on page 8- solicitation - of
this RFQ), Board of Trustees, selection members, or any member of the Citizens’ Oversight
Committee. Any such contact shall be grounds for the disqualification of the said firm.

8. Scope of Services:

1. The selected Firm(s) must be prepared to perform some or all of the Services described
in the form of Agreement for Architectural Services (“Agreement”) attached hereto as
Attachment “A.” The exact scope for each project would be determined by the District
on a project-by-project basis depending on the needs of each project.

2. The District intends to maintain a pool of qualified applicants for each of the services
sought in this RFQ. Requests for recertification may be sent every three (3) years. Firms
who do not reply to the request for recertification may be deleted from the pool of
prequalified firms, at the sole discretion of the District. At the District sole discretion,
additional firms may be added to the pool.

Il. FIRMS’ SOQ

1. Each Firm’s SOQ must be consecutively numbered on each page and include the following
information, using the following outline structure, except as may be otherwise directed. The
Firms’ SOQ shall be no more than seventy-five (75) pages, 8%” x 11” paper, double-sided,
inclusive of résumés, forms, and pictures, and tabbed according to the numbering system
reflected below. Please provide the District with an SOQ that includes the following:

2. Content of Statement of Qualifications. Firm’s statements of qualifications must be concise, well
organized, and demonstrate Firm’s qualifications, and shall be formatted as outlined below.

1. Letter of Interest. A dated Letter of Interest must be submitted, including the legal name
of the Firm(s), address, telephone, emails, and the name, title, and signature of the
person(s) authorized to submit the SOQ on behalf of the Firm. The Letter of Interest should
provide a brief statement of Firm’s experience indicating the unique background and
qualities of the Firm, its personnel and its sub consultants. Provide information that
provides evidence making the Firm a good fit for work in the District.

2. Table of Contents. A table of contents of the material contained in the SOQ should
follow the letter of interest.
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3. Executive Summary. The executive summary should contain an outline of Firm’s

approach, along with a brief summary of Firm’s qualifications.

4. Services. Provide a comprehensive list of the relevant services offered by the company.

5. Personnel and References. Include credentials of key personnel who would be assigned to
projects with the District. Indicate who would serve as the primary architect for the
District. Define the role of each other team member and outline his or her proposed
responsibilities on District projects. Assigned personnel shall not be replaced without the
District’s concurrence. ldentify past public K-12 projects each individual has worked on and
their role on those projects. Provide references, including names of key school district
personnel and phone numbers with whom they have worked. A minimum of five (5)
references shall be included.

6. Technical Consultants. Provide information on engineering and technical consultants
you would likely work with on the District projects.

7.

Project Experience. Demonstrate that the firm has the professional capability and
resources to be a full service architect that can facilitate and oversee the planning,
design, bidding, construction administration, DSA closeout and occupancy of potential
District projects, including but not limited to:

v Positive relationship with DSA

v Artistic vision

v Experience working in rural landscapes

v Experience with Green Technology

v Experience with commercial kitchen design
v Knowledge of fire codes

v Experience building in seismically active areas
v Completes projects on time, on budget

3. Firm Information - Provide a comprehensive description of the architectural design services
offered by Firm. The description should include the following:

1. Provide a brief history of the Firm, and, if a joint venture, of each
participating Firm. Identify legal form, ownership, and senior officials of
the company (ies). Describe the number of years in business and types
of business conducted.

Describe Firm’s philosophy and how Firm intends to work with the
District’'s administration officials to perform the Services, including
assistant superintendents, facilities directors, teachers and site principals,
to respond to the unique challenges of District’s educational program
requirements.

Include resumes of key personnel who would be performing Services for
the District. Specifically, define the role of each person and outline his or
her individual experience and responsibilities. Indicate personnel who will
serve as primary contact(s) for the District. Indicate Firm and personnel’s
availability to provide the Services. Provide a list of Firm’s subcontracts,
resume(s) are not required.
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4. Provide a statement of Firm’s financial resources and insurance
coverage. Include a certified financial report, or other documentation
demonstrating the Firm’s financial resources and stability.

5. Provide a statement of ALL claim(s) filed against Firm in the past five (5)
years. Briefly indicate the nature of the claim and the resolution, if any, of
the claim(s).

6. Include letters of reference or testimonials, if available. Firm should limit
letters of references or testimonials to no more than five (5).

7. Indicate ongoing commitment to professional education of staff, total
number of permanent employees, and any other data that may assist the
District in understanding Firm’s qualifications and expertise.

4. Prior Relevant Experience.

1. Describe your firm’s approach to quality control/assurance
procedures, including coordination of design disciplines.

2. Describe your firm’s experience with construction cost reduction
measures including how Firm intends to assist District in meeting
established Project budgets and in prioritizing Project construction to
meet budget.

3.  How does your firm approach modernization projects compared to
new construction projects?

4. Describe your experience with DSA and working within the DSA
processes. Specifically, describe your experience and strict compliance
with the DSA inspector card process and final closeout with
certification.

5. Identify established methods and approaches utilized by your
firm to successfully meet completion deadlines, and provide
examples demonstrating effective use of stated methods and
approaches.

6. Discuss the Firm’s ability to meet construction schedules for projects with
very tight timetables, Firm’s schedule management procedures, and how
the Firm has successfully handled potential delays both for the contract
documents and for field changes.

7. Identify ALL K-12 projects performed by Firm in the past five (5) years.
Identify the projects that best describe your company, highlighting a range
of price and projects. Include the following information for each project:

1. Name of project and district,

2. Name of project architect,

3. Scope of projects, description of services provided,
4. Contact person and telephone number at district,
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5. Firm person in charge of each project,

6. Dollar value of each project,

7. Original construction budget and final construction cost, and
8. Consult

5. Additional Data. Provide additional information about the Firm as it may relate to Firm’s SOQ.
This can include letters of reference or testimonials.

6. Conflicts of Interest. If applicable, provide a statement of any recent, current, or anticipated
contractual obligations that relate in any way to similar work, the Project, or the District that may
have a potential to conflict with Firm’s ability to provide the Services described herein to the
District. Firms cannot submit, propose, bid, contract, sub-contract, consult, or have any other
economic interests in the Project to which the Firm may provide Services.

7. Fee Schedule. Provide hourly rate sheets and a proposed fee schedule for the types of service(s)
offered. If referencing basic services costs, include typical staffing expectations and variations that
the District could expect for specific types of projects, if applicable. Also provide detailed
information on your billing practices (i.e. lump sum, percentage-based, other), including
reimbursable cost categories and hourly billing rates by position for additional services. Indicate
your firm’s position on whether it would be seeking to charge below, at, or above the “OPSC Fee
Schedule” (modernization, new construction, and portables/modular) and the circumstances that
might affect that position. Additional Costs. Identify any additional fees, costs, expenses or
reimbursable fees for which Firm would be seeking compensation.

8. Agreement Form. If a firm has any comments or objections to the form of agreement attached as
Attachment “1” to this RFQ/P is an Agreement for Architectural Services (“Agreement”), it shall
provide those comments or objects in its SOQ. The Agreement specifies the Services that are
anticipated for most projects but will be adapted as required for each specific project.

9. Inquiries. For inquiries concerning the RFQ process and questions regarding specifications please
contact in writing Jason Bonds, Director of Facilities at jason.bonds@tulare.k12.ca.us.

I1l. DISTRICT’S EVALUATION/SELECTION PROCESS

1. District Investigations. The District may perform investigations of proposing parties that extend
beyond contacting the districts identified in a Firm’s SOQ.

2. Selection of Finalists

1. Based on its evaluation of SOQs, a District selection committee will select finalists for
further evaluation (“Finalist(s)”). The District will notify Finalist(s) after this part of the
selection process. The criteria for selecting Finalist(s) may include, without limitation:

1. Experience and performance history of the Firm with similar projects for
California public school districts and community college districts;

2. Experience and results of proposed personnel;

3. References from clients contacted by the District;

4. Technical capabilities and track record of their use;

5. Overall responsiveness of the SOQ.
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6. Firm’s pricing information.
3. Interviews.

1. The Finalist(s) who elect to pursue the work with the District may be invited to meet with
the District’s selection committee. The Firm’s key proposed staff will be expected
to attend the interview. The interview will be an opportunity for the District selection
committee to review the SOQ, the Firm’s history, and other matters the committee
deems relevant to selecting the Firm. The interview will start with an opportunity for the
Firm to present its SOQ and its team.

4. Board. Following the interviews, if any, the selection committee will make recommendations to
the District Superintendent and the Board regarding the candidates and awarding contract(s).
The criteria for these recommendations will include those identified above.

5. Final Determination and Award. The District reserves the right to contract with any entity
responding to this RFQ, to reject any SOQ as non-responsive, and not to contract with any Firm(s)
for the services described herein. The District makes no representation that participation in the
RFQ process will lead to an award of contract or any consideration whatsoever. The District
reserves the right to seek SOQs from or to contract with any Firm not participating in this process.
The District, in no event, be responsible for the cost of preparing any SOQ in response to this RFQ.

IV. SCHEDULE OF RFQ

DATE

6/24/2025 and 7/1/2025 Advertisement of RFQ

7/7/25 Deadline for submitting written questions
to District (RFIs)

7/10/25 Responses to RFIs posted on website

7/17/25 Due date for submitting Statement of
Qualifications (SOQs)

7/21/25 to 8/21/25 Evaluation of all applications,
including interview if applicable

9/4/25 Recommendation of selected firms and
approval by the Board of Trustees (Board
Mtg.)

9/5/25 Notification of award
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MASTER AGREEMENT FOR ARCHITECTURAL SERVICES
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
AND
ARCHITECTS
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
AGREEMENT FOR ARCHITECTURAL SERVICES

This Agreement for Architectural Services is made as of , 20, between the Tulare Joint Union High School District,
a California public school district, (“District”) and

Architects, a California corporation (“Architect”) (individually a “Party” and collectively the “Parties”), for projects
up to $10,000,000, that will be indicated in attached project addenda (“Addenda” or individually an “Addendum”)
(“Project”) and as further described in the Project Scope attached hereto as Exhibit “A.”

The Project may include multiple components. Any one of the components or combination thereof may be
changed, including terminated, in the same manner as the Project, as indicated herein, without changing in any
way the remaining component(s). The provisions of this Agreement shall apply to each component without regard
to the status of the remaining component(s). Architect shall invoice for each component separately and District
shall compensate Architect for each component separately on a proportionate basis based on the level and scope
of work completed for each component.

WITNESSETH, that for and in consideration of the mutual covenants herein contained, the Parties hereto agree as

follows:

Article 1. Definitions

1.1. In addition to the definitions above, the following definitions for words and phrases shall apply when
used in this Agreement, including all Exhibits:

1.1.1.

1.1.2.

1.1.3.

1.1.4.

1.1.5.

1.1.6.

1.1.7.

Agreement: The Agreement consists exclusively of this document and all identified exhibits
attached and incorporated by reference.

Architect: The architect listed in the first paragraph of this Agreement, including all

Consultants to the Architect, although there is no contractual relationship between the

District and any Consultants employed by the Architect under terms of this Agreement.

As-Built Drawings (“As-Builts”): Any document prepared and submitted by District’s
contractor(s) that details on a Conforming Set, the actual construction performed during the
Project, including changes necessitated by change orders.

Bid Set: The plans, drawings, and specifications at the end of the Construction Documents
Phase that DSA has approved and that the District can use to go out to bid for construction
of the Project.

Conforming Set: The plans, drawings, and specifications at the end of the Bidding Phase that
incorporate all addenda, if any, issued during the Bidding Phase. The Architect shall ensure
that DSA has approved all revisions to the Bid Set that are incorporated into the Conforming
Set and for which DSA approval is required.

Construction Budget: The total amount indicated by the District for the entire Project plus
all other costs, including design, construction, administration, financing, and all other costs.

Construction Cost Budget: The total cost to District of all elements of the Project designed or
specified by the Architect, as adjusted at the end of each design phase in accordance with this
Agreement. The Construction Cost Budget does not include the compensation of the Architect
and Consultants, the cost of the land, rights-of-way, financing or other costs that are the
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responsibility of the District, including construction management.

1.1.8. Consultant(s): All consultant(s), sub-consultant(s), subcontractor(s), or agent(s) to the
Architect. Nothing in this Agreement shall create any contractual relationship between the
District and any Consultants employed by the Architect under terms of this Agreement.

1.1.9. Day(s): Unless otherwise designated, “day(s)” means calendar day(s).

1.1.10.District: The Tulare Joint Union High School District.

1.1.11. DSA: The Division of the State Architect.

1.1.12.Record Drawings: A final set of drawings prepared by the Architect based upon marked-up
prints, drawings, and other data furnished to Architect by Contractor that incorporates all
changes from all As-Builts, sketches, details, and clarifications.

1.1.13.Service(s): All labor, materials, supervision, services, tasks, and work that the Architect is
required to perform and that are required by, or reasonably inferred from, the Agreement,

and that are necessary for the design and completion of the Project.

1.1.14.Visually Verify: To verify to the fullest extent possible by physical inspection and reasonable
investigation and without any destructive action.

Article 2. Scope, Responsibilities, and Services of Architect

2.1.

2.2.

2.3.

2.4.

2.5.

Architect shall render the Services as described in Exhibit “A,” commencing with receipt of a written
Notice to Proceed signed by the District representative. Architect’s Services will be completed in
accordance with the schedule attached as Exhibit “C.”

Architect’s Services hereunder shall be provided in conjunction with contracts between the District and
other Project participants including the Contractor and the District’s construction manager, if one is
retained by the District for the Project.

Architect and its Consultants shall provide Services for a Project: (i) using its professional skill and
judgment; (ii) acting with due care and in accordance with respective applicable standards of care under
California law for those providing similar services for projects of the size, scope and complexity of the
Project for California school districts in or around the same geographic area of the District; (iii) the terms
of this Agreement; and (iv) in accordance with said standards regarding application and interpretation of
applicable law, code, rule or regulation at the time the Services are rendered (“Standard of Care”).

Architect recognizes that the District may obtain the services of a construction manager for this Project.
The construction manager, if any, would be authorized to give Architect Services authorizations, and issue
written approvals and Notices to Proceed on behalf of District. The District reserves the right to designate
a different construction manager at any time. Any task, including, but not limited to, reviews or approvals
that the District may perform pursuant to this Agreement may be performed by the construction manager,
unless that task indicates the governing board of the District shall perform it.

Architect shall provide Services that comply with professional architectural standards and applicable
requirements of federal, state, and local law including, without limitation:

2.5.1. Uniform Building Code, latest addition, and the California Code of Regulations, Title 24,
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2.6.

2.7.

2.8.

2.9.

including amendments.

2.5.2. Regulations of the State Fire Marshall (title 19, California Code of Regulations) and Pertinent
Local Fire Safety Codes.

2.5.3. Americans with Disabilities Act.

2.5.4. Education Code of the State of California.

2.5.5. Government Code of the State of California.

2.5.6. Labor Code of the State of California, division 2, part 7, Public Works and Public Agencies.

2.5.7. Public Contract Code of the State of California.

2.5.8. U. S. Copyright Act.

Storm Water. Architect, through its Consultant(s), shall be the District’s Qualified Storm Water Developer
(QSD) and shall prepare all documents necessary for the District to be in compliance with the current
Construction General Permit (CGP) of the State Water Resources Control Board.

Architect shall contract for or employ at Architect’s expense, Consultant(s) to the extent deemed
necessary for completion of its Services on the Project including, but not limited to, architects,
mechanical, electrical, structural, fire protection, civil engineers, landscape architects, food service, low
voltage, data, and telephone Consultants, and interior designers, and cost estimation providers, licensed
as required by applicable law. The names of Consultant(s) shall be submitted to the District for approval
prior to commencement of Services, as indicated below. The District reserves the right to reject the
Architect’s use of any particular Consultant. Nothing in the foregoing procedure shall create any
contractual relationship between the District and any Consultant(s) employed by the Architect under
terms of the Agreement. The Architect shall indicate in Addenda all Consultants it anticipates needing
for each Project.

Architect shall coordinate with District personnel and/or its designated representatives as may be
requested and desirable, including with other professionals employed by the District for the design,
coordination or management of other work related to the Project. This shall include, without limitation,
coordination with the persons responsible for operation of the District’s Labor Compliance Program, if
any. If the Architect employs Consultant(s), the Architect shall ensure that its contract(s) with its
Consultant(s) include language notifying the Consultant(s) of the District’s Labor Compliance Program, if
any.

Architect shall identify the regulatory agencies that have jurisdiction over essential building and design
elements and coordinate with and implement the requirements of the regulatory agencies, including,
without limitation, California Department of Education (CDE), the Office of Public School Construction
(OPSC), the Department of General Services (DGS), DSA Fire/Life Safety, DSA Access Compliance Section,
DSA Structural Safety, State Fire Marshal, County and City Health Inspectors and any regulatory office or
agency that has authority for review and supervision of school district construction projects.

2.9.1. Architect acknowledges the provisions in Exhibit A during the Construction Administration
Phase entitled “Duty to Timely Respond to DSA Inquiries.”

2.10. Architect shall provide Services required to obtain local agencies’ approval for off-site work related to the

Project including review by regulatory agencies having jurisdiction over the Project.
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2.11. Architect shall coordinate with the District’s DSA Project Inspector(s).
2.12. Architect shall provide computer-generated renderings downloaded to computer files, updated as

requested by the District, that the District may use on its website.

2.13. Architect shall coordinate and integrate its work with any of the following information and/or

services as provided by District:
2.13.1. Ground contamination or hazardous material analysis, including DTSC Required mitigation

2.13.2. Any asbestos and/or lead testing, design or abatement.

2.13.3. Compliance with the California Environmental Quality Act (“CEQA”). Architect agrees to
coordinate its work with that of any CEQA consultants retained by the District, to provide
current elevations and schematic drawings for use in CEQA compliance documents, and to
incorporate any mitigation measures adopted by the District into the Project design at no
additional cost to the District. If the District and/or its CEQA consultant does not provide
mitigation measures to the Architect when reasonably required for incorporation into the
Project design, the Architect may invoice the District for the work required to incorporate
those mitigation measures as Extra Services.

2.13.4. Historical significance report.

2.13.5. Soils investigation.

2.13.6. Geotechnical hazard report, except as indicated in Exhibit “A.”

2.13.7. Topographic surveys of existing conditions.

2.13.8. State and local agency permit fees.

2.13.9. Commissioning Agent and Reports.

2.13.10. Testing and Inspection.

Article 3. Architect Staff

3.1

3.2.

3.3.

The Architect has been selected to perform the Services herein because of the skills and expertise of
key individuals.

The Architect shall indicate in Addenda the key people in Architect’s firm and the key Consultants
that shall be associated with each Project.

All proposed Consultants are subject to review and acceptance by the District prior to commencing
work on the project. The District reserves the right to replace any consultant in the best interest of the
Project.

3.4. The Architect shall not change any of the key personnel in any Addenda without prior notice to and

3.5.

written approval by District, unless said personnel cease to be employed by Architect. In either case,
District shall be allowed to interview and approve replacement personnel.

If any designated lead or key person fails to perform to the satisfaction of the District, then upon
written notice the Architect shall have five (5) days to remove that person from the Project and
replace that person with personnel acceptable to the District. All lead or key personnel for any



RFQ Architectural Services 13 Tulare Joint Union High School District

3.6.

3.7.

Article 4.

4.1.

Article 5.

5.1.

5.2.

5.3.

Consultant must also be designated by the Consultant and shall be subject to all conditions
previously stated in this paragraph.

Architect represents that the Architect has no existing interest and will not acquire any interest, direct or
indirect, which could conflict in any manner or degree with the performance of the Services and that no
person having any such interest shall be employed by Architect.

Architect shall comply with Education Code section 17302(a) and agrees that any plans, specifications
and/or included in the Services shall be prepared under the supervision of licensed personnel, and that
licensed personnel shall be in “responsible charge” of persons who observe the construction.

Schedule of Services
The Parties shall indicate in Addenda the schedule for each Project.
Construction Cost Budget

Architect hereby accepts the District’s established Construction Cost Budget and Project scope. In
accordance with the Exhibit “A,” the Architect shall have responsibility to further develop, review, and
reconcile the Construction Cost Budget for the District at the beginning of the Project and at the
completion of each design phase. The District and the construction manager shall also have
responsibility to develop, review, and reconcile the Construction Cost Budget with the Architect.

Architect shall complete all Services as described in Exhibit “A,” including all plans, designs, drawings,
specifications and other construction documents, so that the cost to construct the work designed by the
Architect will not exceed the Construction Cost Budget, as adjusted subsequently with the District’s
written approval. The Architect shall maintain cost controls throughout the Project to deliver the Project
within the Construction Cost Budget.

If any of the following events occur:

o The lowest responsive base bid received is in excess of ten percent (10%) of the Construction
Cost Budget; or

o The combined total of base bid and all additive alternates come in ten percent (10%) or more
under the Construction Cost Budget; or

o The Construction Cost Budget increases in phases subsequent to the Schematic Design Phase due
to reasonably foreseeable changes in the condition of the construction market in the county in
which the District is located, in so far as these have not been caused by Acts of God, earthquakes,
strikes, war, or energy shortages due to uncontrollable events in the world economy;

Then the District, in its sole discretion, has one or a combination of the following alternatives:

5.3.1. Give the Architect written approval on an agreed adjustment to the Construction Cost
Budget.

5.3.2.  Authorize the Architect to re-negotiate, when appropriate, and/or re-bid the Project within
three (3) months’ time of receipt of bids (exclusive of District and other agencies’ review
time) at no additional cost to the District.
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5.3.3. Terminate this Agreement if the Project is abandoned, without further obligation by either
Party.

5.3.4.  Within three (3) months’ time of receipt of bids, instruct Architect to revise the drawings and
specifications (in scope and quality as approved by the District) to bring the Project within
the Construction Cost Budget for re-bidding at no additional cost to the District. The
modification of Construction Documents shall be the limit of the Architect’s responsibility
arising out of the establishment of a Construction Cost Budget. All other obligations of the
Architect, including construction administration services, remain as stated in the Agreement.

Article 6. Fee and Method of Payment

6.1. District shall pay Architect for all Services contracted for under this Agreement as indicated in

6.2.

6.3.

6.4.

6.5.

6.6.

Addenda.
District shall pay Architect the Fee pursuant to the provisions of Exhibit “D.”
Architect shall bill its work under this Agreement in accordance with Exhibit “D.”

No increase in Fee will be due from change orders generated during the construction period to the
extent caused by Architect’s error or omission.

The Architect’s Fee set forth in this Agreement shall be full compensation for all of Architect’s
Services incurred in the performance hereof as indicated in Exhibit “D.”

Regardless of the structure of Architect’s Fee, the Architect’s Fee will be adjusted downward if the Scope
of Services of this Agreement is reduced by the District in accordance with this Agreement. District shall
pay for Services authorized and performed prior to the notice to Architect of a reduction as indicated
here.

Article 7. Payment for Extra Services or Changes

District-authorized services outside of the scope in Exhibit “A” or District-authorized reimbursable
expenses not included in Architect’s fee are “Extra Services.” Any charges for Extra Services shall be
paid by the District as described in Exhibit “B” only upon certification that the claimed Extra Services
was authorized as indicated herein and that the Extra Services have been satisfactorily completed. If
any service is done by Architect without prior written authorization by the District or the District’s
authorized representative, the District will not be obligated to pay for such service. The foregoing
provision notwithstanding, the Architect will be paid by the District as described in Exhibit “B” for
Extra Services that the District or the District’s authorized representative verbally requests, provided
that the Architect confirms such request in writing pursuant to the notice requirements of this
Agreement, and proceeds with such Extra Services not earlier than two (2) business days after the
District receives confirmation of the request from the Architect.

Article 8. Ownership of Data

8.1. Pursuant to Education Code section 17316, this Agreement creates a non-exclusive and perpetual license

for District to use, at its discretion, all plans, including, but not limited to, record drawings, specifications,
and estimates that the Architect or its Consultants, prepares or causes to be prepared pursuant to this
Agreement.

8.2. The Architect retains all rights to all copyrights, designs and other intellectual property embodied in the

plans, record drawings, specifications, estimates, and other documents that the Architect or its
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Consultants prepares or causes to be prepared pursuant to this Agreement.

8.3. The Architect shall perform the Services and prepare all documents under this Agreement with the
assistance of Computer Aided Design Drafting (CADD) (e.g., AutoCAD) Technology. The Architect shall
deliver to the District, on request, a “thumb” drive, and/or compact disc with these documents and that is
compatible with the most current version of AutoCAD. As to any drawings that Architect provides in a
CADD file format, the District acknowledges that anomalies and errors may be introduced into data when
it is transferred or used in a computer environment, and that the District should rely on hard copies of all
documents.

8.4. In order to evidence what CADD information was provided to the District, Architect and District shall each
sign a “hard” copy of reproducible documents that depict the information at the time Architect produces
the CADD information. District agrees to release Architect from all liability, damages, and/or claims that
arise due to any changes made to this information by any person other than the Architect or
Consultant(s) subsequent to it being provided to the District.

8.5. Following the termination of this Agreement, for any reason whatsoever, the Architect shall promptly
deliver to the District upon written request and at no cost to the District the following items (hereinafter
“Instruments of Service”) in an electronic format requested by District and which the District shall have
the right to utilize in any way permitted by statute:

8.5.1. One (1) set of the Contract Documents, including the bidding requirements, specifications,
and all existing cost estimates for the Project, in hard copy, reproducible format.

8.5.2. One (1) set of fixed image CADD files in DXF format of the drawings that are part of the
Contract Documents.

8.5.3. One (1) set of non-fixed image CADD drawing files in DXF and/or DWG format of the site
plan, floor plans (architectural, plumbing, structural mechanical and electrical), roof plan,
sections and exterior elevations of the Project.

8.5.4. All finished or unfinished documents, studies, reports, calculations, drawings, maps, models,
photographs, technology data and reports prepared by the Architect under this Agreement.

8.6. In the event the District changes or uses any fully or partially completed documents without the
Architect’s knowledge and participation, the District agrees to release Architect of responsibility for such
changes, and shall indemnify the Architect harmless from and against any and all claims, including, but
not limited to, reasonable attorneys’ fees, on account of any damages or losses to property or persons,
including injuries or death, arising out of that change or use except to the extent the Architect is found to
be liable in a forum of competent jurisdiction. In the event District uses any fully or partially completed
documents without the Architect’s full involvement, the District shall remove all title blocks and other
information that might identify the Architect and the Architect’s Consultants.

Article 9. Termination of Agreement

9.1. If Architect fails to perform the Services to the reasonable satisfaction of the District and as required by
this Agreement, or if Architect fails to fulfill in a timely and professional manner Architect’s material
obligations under this Agreement, or if Architect shall violate any of the material terms or provisions of
this Agreement, the District shall have the right to terminate this Agreement, in whole or in part,
effective immediately upon the District giving written notice thereof to the Architect. In the event of a
termination pursuant to this subdivision, Architect may invoice District for all Services performed until
the date of the notice of termination. District shall have the right to withhold payment and deduct from
Architect’s invoice, any amounts equal to District’s costs caused by Architect’s negligent errors or
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omissions, recklessness, or willful misconduct. The District may, at its discretion, provide the Architect
time to cure its default or breach.

9.2. District shall have the right in its sole discretion to terminate the Agreement for its own convenience. In
the event of a termination for convenience, Architect may invoice District according to the percentage
completed based on Exhibit D and District shall pay all undisputed invoice(s) for Services performed until
the date of District’s written notice of termination, not to exceed the Fee.

9.3.Except as indicated in this Article, termination shall have no effect upon any of the rights and obligations
of the Parties arising out of any transaction occurring prior to the effective date of such termination.

9.4. The Architect has the right to terminate this Agreement if the District fails to make payment of
undisputed amounts due to Architect hereunder. Such termination shall be effective on the date
District receives written notice of the termination from Architect. Architect may invoice District
according to the percentage completed based on Exhibit D and District shall pay all undisputed
invoice(s) for Services performed until the Architect’s notice of termination, not to exceed the Fee.

9.5. If, at any time in the progress of the Design of the Project, the governing board of the District determines
that the Project should be terminated, the Architect, upon written notice from the District of such
termination, shall immediately cease performing Services. The District shall pay the Architect only the fee
associated with the Services performed, from Architect’s last paid invoice up to the date of the notice of
termination, not to exceed the Fee.

9.6. If the District suspends the Project for more than one hundred twenty (120) consecutive days, the
Architect shall be compensated for Services performed prior to the notice of suspension. When the
Project is resumed, the schedule shall be adjusted and the Architect’s compensation shall be equitably
adjusted to provide for expenses incurred in the resumption of the Architect’s Services. If the District
suspends the Project for more than eighteen (18) months, the Architect may terminate this Agreement
by giving written notice.

Article 10. Architect Indemnity

10.1. To the fullest extent permitted by California law and in accordance with California Civil Code section
2782.8, Architect shall indemnify, protect, and hold free and harmless the District, its agents,
representatives, officers, consultants, employees, trustees and members (“Indemnified Parties”) from any
and all actions, assessments, counts, citations, claims, costs, damages, demands, judgments, liabilities
(legal, administrative or otherwise), losses, notices, expenses, fines, penalties, proceedings,
responsibilities, violations, attorneys’ and consultants’ fees and causes of action to property or persons,
including personal injury and/or death (“Claim(s)”), arising out of, pertaining to, or relating to, the
negligent (active or passive, ordinary or gross), reckless (ordinary or gross), or willful acts, omissions,
errors and/or other conduct of Architect, its directors, officials, officers, employees, contractors,
subcontractors, consultants, sub-consultants, or agents arising out of, connected with, or resulting from
the performance of the Services, the Project, or this Agreement. This indemnity excludes Architect’s
liability as to the active or sole negligence or willful misconduct of the District.

10.2. The following shall be Claims, to the extent they satisfy the definition of Claims herein:

10.2.1. The cost of Project delays. Without limiting Architect’s liability for indirect cost impacts due to
Project delays, the direct costs for which the Architect shall be liable shall be
proportionate to the amount the District is liable to the Project contractor(s),
subcontractor(s), suppliers, inspector(s), construction manager(s) for the Project delays,
including the proportionate cost of interim housing necessitated by Project delays, to the
extent that the Project delays arise out of, pertain to, relate to or result from the negligent
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10.3.

errors or omissions, recklessness, or willful misconduct of Architect in the performance of
any Services that falls below the Standard of Care as defined herein.

10.2.2. The cost of construction change orders for errors and omissions. Without limiting Architect’s
liability for indirect cost impacts, the direct costs for which the Architect shall be liable shall
equal the difference between the cost of the change order(s) and the reasonable cost of the
work had that work been a part of the originally prepared construction
documents, to the extent that the change order(s) arise out of, pertain to, relate to or result
from the negligent errors or omissions, recklessness, or willful misconduct of Architect in the
performance of any Services that falls below the Standard of Care as defined herein.

These amounts may be paid by Architect to District or the District may in reasonable good faith
withhold those costs from amounts owing to Architect, pending resolution of the dispute.

Architect’s duty to indemnify under this Agreement shall apply during the term of this Agreement and
shall survive any expiration or termination of this Agreement until any such Claim(s) are barred by the
applicable statute of limitations and is in addition to any other rights or remedies that the District may
have under the law or under this Agreement.

Article 11. Mandatory Mediation for Claims

11.1.

11.2.

11.3.

11.4

11.5.

11.6.

11.7.

The Parties hereto agree prior to commencing any legal action relating to any Claim, as defined herein,
to submit the Claim to a mandatory good-faith mediation process (“Mediation”). The Parties’
expectations are that if the Claim is made by a third party (e.g., a contractor), that the third party will be
a participant in that Mediation. The Parties agree that any statute of limitations applicable to any Claim
shall be tolled for the period from the date a Party requests Mediation through fourteen (14) days after
termination of the Mediation, unless otherwise agreed to by the Parties.

Except as set forth below, the Parties agree to refrain from filing, maintaining or prosecuting any action
related to the Claim during the pendency of the Mediation provided that the Mediation must
commence within thirty (30) days after a Party makes written demand to the other for Mediation.

The Parties shall participate in a minimum of one full-day mediation session before the Mediation may
be declared unsuccessful and terminated by either Party. The Mediation shall be conducted in
accordance with such rules as the Parties agree upon, Evidence of anything said, any admissions
made, and any documents prepared in the course of the Mediation shall not be admissible in evidence
or subject to discovery in any court action pursuant to Evidence Code Section 1152.5.

. The Parties shall mutually agree to the selection of a mediator who is an attorney that is experienced in

public works construction claims.

The Mediation shall take place at a location within twenty (20) miles of the District’s administrative
office. The mediator’s fees and administrative fees, if any, shall be split equally between the Parties, but,
unless otherwise agreed to in writing, each Party shall bear its own attorney's fees.

If any Party commences a legal action without first attempting to resolve the Claim as required by this
Article 11, that Party shall be in breach of this Agreement and shall not be entitled to recover attorney's
fees that might have otherwise been recoverable.

This mandatory mediation process shall only apply to Claims pursuant to the Architect Indemnity
provision herein and shall not apply to any disputes to be resolved pursuant to the Alternative
Dispute Resolution provision herein.
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Article 12. Fingerprinting

Pursuant to Education Code section 45125.2, District has determined on the basis of scope of
Services, that Architect, Contractors, and their employees will have only limited contact with pupils at
most. Architect shall promptly notify District in writing of any facts or circumstances which might
reasonably lead District to determine that contact will be more than limited as defined by Education
Code section 45125.1(d).

Article 13. Responsibilities of the District

13.1.

13.2.

13.3.

13.4.

13.5.

The District shall examine the documents submitted by the Architect and shall render any decision(s)
required of District, in a timely manner to avoid unreasonable delay in the performance of Architect’s
Services.

The District shall verbally or in writing advise the Architect if the District becomes aware of any fault or
defect in the Project, including any errors, omissions or inconsistencies in the Architect’s documents.
Failure to provide such notice shall not relieve Architect of its responsibility therefore, if any.

Unless the District and the Architect agree that a hazardous materials consultant shall be a Consultant of
the Architect, the District shall furnish the services of a hazardous material consultant or other
consultants when such services are requested in writing by Architect and deemed necessary by the
District or are requested by the District. These services shall include: asbestos and lead paint survey;
abatement documentation; and specifications related to these matters which are to be incorporated into
bid documents prepared by Architect. If the hazardous materials consultant is furnished by the District
and is not a Consultant of the Architect, the specifications shall indicate that the specifications prepared
by District’s consultant relating to these matters, are included in the Architect’s bid documents for the
District’s convenience and have not been prepared or reviewed by the Architect. The bid documents
shall also direct questions about the specifications to the consultant that prepared the specifications.

District personnel and/or its designated representatives shall coordinate with Architect as may be
requested and beneficial for the coordination or management of work related to the Project.

The District shall timely provide to the Architect all relevant information in its possession regarding the
Project that is necessary for performance of Architect’s Services.

13.6. The District shall pay all fees required by agencies having jurisdiction over the Project.

Article 14. Liability of District

14.1.

14.2.

Other than as provided in this Agreement, District’s financial obligations under this Agreement shall be
limited to the payment of the compensation provided in this Agreement. Notwithstanding any other
provision of this Agreement, in no event shall District be liable, regardless of whether any claim is based
on contract or tort, for any special, consequential, indirect or incidental damages, including, but not
limited to, lost profits or revenue, arising out of or in connection with this Agreement for the Services
performed.

District shall not be responsible for any damage to persons or property as a result of the use, misuse or
failure of any equipment used by Architect, or by its employees and Consultants, even though such
equipment may be furnished or loaned to Architect by District.
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Article 15. Nondiscrimination

15.1. Architect agrees that no discrimination shall be made in the employment of persons under this
Agreement because of the race, religious creed, color, national origin, ancestry, physical disability, mental
disability, medical condition, genetic information, marital status, sex, gender, gender identity, gender

expression, age, sexual orientation, military and veteran status, or any other protected characteristic of
such person.

15.2. Architect shall comply with any and all applicable regulations and laws governing nondiscrimination in
employment.

Article 16. Insurance

16.1. Architect shall comply with the insurance requirements for this Agreement, set forth in Exhibit “E.”

16.2. Architect shall provide certificates of insurance and endorsements to District prior to commencement of
the work of this Agreement as required in Exhibit “E.”

Article 17. Covenant Against Contingent Fees

Architect warrants that it has not employed or retained any company or person, other than a bona
fide employee working solely for the Architect, to solicit or secure this Agreement, and that it has not
paid or agreed to pay any company or person, other than a bona fide employee working solely for the
Architect, any fee, commission, percentage, brokerage fee, gift, or any other consideration contingent
on or resulting from the award or making of this Agreement. For breach or violation of this warranty,
the District shall have the right to annul this Agreement without liability, or in its discretion, to deduct

from the Fee or consideration or to recover the full amount of such fee, commission, percentage fee,
gift, or contingency.

Article 18. Entire Agreement/Modification

This Agreement, including the Exhibits incorporated by reference into this Agreement, supersedes all
previous contracts and constitutes the entire understanding of the Parties hereto. Architect shall be
entitled to no other benefits than those specified herein. No changes, amendments or alterations
shall be effective unless in writing and signed by both Parties. Architect specifically acknowledges

that in entering this Agreement, Architect relies solely upon the provisions contained in this
Agreement.

Article 19. Non-Assignment of Agreement

This Agreement is intended to secure the specialized Services of the Architect, therefore, Architect
may not assign, transfer, delegate or sublet any interest therein without the prior written consent of
District and any such assignment, transfer, delegation or sublease without the District’s prior written
consent shall be considered null and void. Likewise, District may not assign, transfer, delegate or
sublet any interest therein without the prior written consent of Architect and any such assignment,

transfer, delegation or sublease without Architect’s prior written consent shall be considered null and
void.

Article 20. Law, Venue

20.1. This Agreement has been executed and delivered in the State of California and the validity,

enforceability and interpretation of any of the clauses of this Agreement shall be determined and
governed by the laws of the State of California.
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20.2. The county in which the District administration office is located shall be the venue for any action or
proceeding that may be brought or arise out of, in connection with or by reason of this Agreement.

Article 21. Alternative Dispute Resolution

21.1. Architect’s Invoices.

21.1.1. If the District disapproves of any portion or amount(s) of the Architect’s invoices, the District
shall within thirty (30) days of receipt by the District of any of the Architect’s invoices,
communicate to the Architect in writing, with reasonable detail, the portion or amount of
the Architect’s invoices that are disapproved for payment, the portion or amount of the
Architect’s invoices that are approved for payment, and the basis for the District’s
disapproval of the disputed portion(s) or amount(s) of the Architect’s invoices (“Disputed
Architect Invoice Detail”).

21.1.2. If the Architect disagrees with the Disputed Architect Invoice Detail, the Architect shall
communicate to the District in writing, and request to meet and confer in good faith with
respect to the Disputed Architect Invoice Detail, to determine if the disagreement can be
resolved. The meet and confer shall be scheduled to occur within thirty (30) days of
Architect’s request. The meet and confer shall include, but are not limited to, face-to-face
meeting(s) with the appropriate District and Architect personnel as appropriate and
necessary.

21.1.3. If the Parties cannot resolve the matter during this meet and confer process, the Parties shall
handle the matter as a “dispute” as provided herein.

21.2. Disputes between the parties arising out of this Agreement shall be resolved by the following
processes:

21.2.1. Negotiation. The parties shall first attempt in good faith to resolve any dispute arising out of or
relating to this Agreement by negotiation. The Parties’ meet and confer process for Disputed
Architect Invoice Detail as detailed above, shall satisfy this negotiation
requirement.

21.2.2. Mediation. Within thirty (30) days following the earlier of receipt of notice by one Party
from the other Party of a demand for mediation, the Parties shall:

21.2.2.1.Administer the dispute pursuant to the Mandatory Mediation provisions indicated
herein, or

21.2.2.2.1f there are no other parties involved, administer the dispute pursuant to non
binding mediation.

21.2.3. Litigation. Disputes arising from this Agreement that cannot be settled through negotiation
or mediation (after those processes have been exhausted) shall be litigated in the California
Superior Court in the county in which the Project that is the subject of this Agreement is
located.

21.3. Architect shall neither rescind nor stop the performance of its Services pending the outcome of any
dispute.
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Article 22. Severability

If any term, covenant, condition or provision of this Agreement is held by a court of competent
jurisdiction to be invalid, void or unenforceable, the remainder of the provisions hereof shall remain
in full force and effect and shall in no way be affected, impaired or invalidated thereby.

Article 23. Employment Status

23.1.

23.2.

23.3.

23.4.

23.5.

23.6.

Architect shall, during the entire term of Agreement, be construed to be an independent contractor and
nothing in this Agreement is intended nor shall be construed to create an employer-employee
relationship, a joint venture relationship, or to allow District to exercise discretion or control over the
professional manner in which the Architect performs the Services; provided always, however, that the
Services to be provided by Architect shall be provided in a manner consistent with all applicable
standards and regulations governing such Services.

Architect understands and agrees that the Architect’s personnel are not and will not be eligible for
membership in or any benefits from any District group plan for hospital, surgical or medical insurance or
for membership in any District retirement program or for paid vacation, paid sick leave or other leave,
with or without pay or for other benefits which accrue to a District employee.

Should District, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or the
State Employment Development Department, or both, determine that Architect is an employee for
purposes of collection of any employment taxes, the amounts payable under this Agreement shall be
reduced by amounts equal to both the employee and employer portions of the tax due (and offsetting
any credits for amounts already paid by Architect which can be applied against this liability). District shall
then forward those amounts to the relevant taxing authority.

Should a relevant taxing authority determine a liability for Services performed by Architect for District,
upon notification of such fact by District, Architect shall promptly remit such amount due or arrange
with District to have the amount due withheld from future payments to Architect under this Agreement
(again, offsetting any amounts already paid by Architect which can be applied as a credit against such
liability).

A determination of employment status pursuant to the preceding two (2) paragraphs shall be solely for
the purposes of the particular tax in question, and for all other purposes of this Agreement, Architect
shall not be considered an employee of District. Notwithstanding the foregoing, should any court,
arbitrator, or administrative authority determine that Architect is an employee for any other purpose,
then Architect agrees to a reduction in District’s liability resulting from this Agreement pursuant to
principles similar to those stated in the foregoing paragraphs so that the total expenses of District under
this Agreement shall not be greater than they would have been had the court, arbitrator, or
administrative authority determined that Architect was not an employee.

Nothing in this Agreement shall operate to confer rights or benefits on persons or entities not a party to
this Agreement.

Article 24. Warranty and Certification of Architect

24.1.

24.2.

Architect warrants and certifies that the Architect is properly certified and licensed under the laws
and regulations of the State of California to provide the Services that it has agreed to perform.

Architect warrants and certifies that it is aware of the provisions of the California Labor Code that require
every employer to be insured against liability for workers’ compensation or to undertake self insurance in
accordance with the provisions of that code, and it certifies that it will comply with those provisions
before commencing the performance of the Services.
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24.3. Architect warrants and certifies that it is aware of the provisions of California Labor Code that require the
payment of prevailing wage rates and the performance of other requirements on certain “public works”
and “maintenance” projects (“Prevailing Wage Laws”). Since the Architect is performing Services as part
of an applicable “public works” or “maintenance” project, and since the total compensation is One
Thousand Dollars ($1,000) or more, the Architect agrees to fully comply with and to require its
Consultant(s) to fully comply with all applicable Prevailing Wage Laws.

24.3.1. Architect shall ensure that it and its sub-consultants comply with the registration and
compliance monitoring provisions of Labor Code section 1771.4, including furnishing
its CPRs to the Labor Commissioner, and are registered pursuant to Labor Code
section 1725.5.

Article 25. Cost Disclosure - Documents and Written Reports

Architect shall be responsible for compliance with California Government Code section 7550, if the
total cost of the Agreement exceeds Five Thousand Dollars ($5,000).

Article 26. Notices and Communications
Notices and communications between the Parties may be sent to the following addresses:

District: Architect:
Tulare Joint Union High School

426 North Blackstone

Tulare,CA 93274

ATTN: Vivian Hamilton ATTN:
Chief Business Officer

Telephone: (559) 688-2021 Telephone:
Email: Email:
vivian.hamilton@tulare.k12.ca.us

Any notice personally given shall be effective upon receipt. Any notice sent by overnight delivery
service shall be effective the day after delivery. Any notice given by mail shall be effective three (3)
days after deposit in the United States mail.

Article 27. Disabled Veteran Business Enterprise Participation

Pursuant to section 17076.11 of the Education Code, the District has a participation goal for disabled
veteran business enterprises (DVBEs) of at least three (3) percent, per year, of funds expended each
year by the District on projects that use funds allocated by the State Allocation Board pursuant to the
Leroy F. Greene School Facilities Act (the “Act”). This Project may use funds allocated under the Act.
Therefore, to the extent feasible and pertaining to future hirings, the Architect, before it executes the
Agreement, shall provide to the District certification of compliance with the procedures for
implementation of DVBE contracting goals, appropriate documentation identifying the amount paid
to DVBEs in conjunction with the Agreement, and documentation demonstrating the Architect’s good
faith efforts to meet these DVBE goals.
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Article 28. District’s Right to Audit

28.1.

28.2.

28.3.

28.4.

28.5.

28.6.

28.7.

District retains the right to review and audit, and the reasonable right of access to Architect’s and any
Consultant’s premises to review and audit the Architect’s compliance with the provisions of this
Agreement (“District’s Audit Right”). The District’s Audit Right includes the right to inspect, photocopy,
and to retain copies, outside of the Architect’s premises, of any and all Project-related records,
documents and other information with appropriate safeguards, if such retention is deemed necessary by
the District in its sole discretion. The District shall keep this information confidential, as allowed by
applicable law.

The District’s Audit Right includes the right to examine any and all books, records, documents and any
other evidence of procedures and practices that the District determines are necessary to discover and
verify that the Architect is in compliance with the requirements of this Agreement.

If there is a claim for additional compensation or for Extra Services, the District’s Audit Right includes the
right to examine books, records, documents, and any and all other evidence and accounting procedures
and practices that the District determines are necessary to discover and verify all direct and indirect
costs, of whatever nature, which are claimed to have been incurred, or anticipated to be incurred.

The Architect shall maintain complete and accurate records for a minimum of seven (7) years and in
accordance with generally accepted accounting practices in the industry. The Architect shall make
available to the District for review and audit, all Project related accounting records and documents, and
any other financial data. Upon District’s request, the Architect shall submit exact duplicates of originals
of all requested records to the District.

The Architect shall include audit provisions in any and all of its subcontracts, and shall ensure that this
Article is binding upon all Consultants.

Architect shall comply with these provisions within fifteen (15) days of the District’s written request to
review and audit any or all of Architect’s Project-related documents, records and information.

Pursuant to Government Code section 8546.7, if this Agreement involves the expenditure of more than
Ten Thousand Dollars ($10,000), the Agreement shall be subject to the examination and audit of the
State Auditor, at the request of the District, or as part of any audit of the District, for a period of three (3)
years after final payment under the Agreement.

Article 29. Other Provisions

29.1.

29.2.

29.3.

Neither the District’s review, approval of, nor payment for, any of the Services required under this
Agreement shall be construed to operate as a waiver of any rights under this Agreement, and Architect
shall remain liable to the District in accordance with this Agreement for all damages to the District
caused by Architect’s failure to perform any of the Services to the Standard of Care as defined herein.

Each Party warrants that it has had the opportunity to consult counsel and understands the terms of
this Agreement and the consequences of executing it. In addition, each Party acknowledges that the
drafting of this Agreement was the product of negotiation, that no Party is the author of this
Agreement, and that this Agreement shall not be construed against any Party as the drafter of the
Agreement.

The Architect shall issue a credit to the District as an offset to the Architect’s Fee equal to one
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29.4.

29.5.

29.6.

hundred percent (100%) of the tax deduction and/or credit the Architect receives based on the
Project per Internal Revenue Code Section 179(D).

The Architect acknowledges that the District is a public agency that is subject to heightened curiosity by
the news media and the public and that the Architect may not be apprised of all facts surrounding the
Project that Architect is working on. Accordingly, Architect shall promptly refer all inquiries from the
news media or public concerning this Agreement or its performance under the Agreement to the
District, and Architect shall not make any statements or disclose any documents to the media or the
public relating to the performance under this Agreement or the effects caused thereby. If Architect
receives a complaint from a citizen or member of the public concerning the performance or effects of
this Agreement, it shall promptly inform the District of that complaint. In its sole discretion, the District
shall determine the appropriate response to the complaint.

Confidentiality. Architect, and its Consultants, and employee(s) shall maintain the confidentiality of all
information received in the course of performing the Services. Architect understands that student
records are confidential and agrees to comply with all state and federal laws concerning the maintenance
and disclosure of student records. This requirement to maintain confidentiality shall extend beyond the
termination of this Agreement.

Exhibits A through E and all Certificates attached hereto are hereby incorporated by this reference
and made a part of this Agreement.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the date(s) indicated below.

Dated:, 20 Dated:,20___
Tulare Joint Union High School District Architects
Signature: Signature:
Print Name: Vivian Hamilton Print Name:

Print Title: Chief Business Officer Print Title:
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
EXHIBIT "A"

RESPONSIBILITIES AND SERVICES OF ARCHITECT
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Architect shall provide all professional services necessary for completing the following:

1. BASIC SERVICES

Architect agrees to provide the services described below:

1.1. Architect shall be responsible for the professional quality and technical accuracy of all studies,
reports, projections, master plans, designs, drawings, specifications and other services furnished by
Architect under the Agreement as well as coordination with all Master plans, studies, reports and
other information provided by District. Architect shall, without additional compensation, correct or
revise any errors or omissions in its studies, reports, projections, master plans, design, drawings,
specifications and other services.

1.2. The District shall provide all information available to it to the extent the information relates to
Architect’s scope of work. This information shall include, if available;

1.2.1. Physical characteristics;

1.2.2. Legal limitations and utility locations for the Project site(s);

1.2.3. Written legal description(s) of the Project site(s);

1.2.4. Grades and lines of streets, alleys, pavements, and adjoining property and structures;

1.2.5. Adjacent drainage;

1.2.6. Rights-of-way, restrictions, easements, encroachments, zoning, deed restrictions, and
boundaries and contours of the Project site(s);

1.2.7. Locations, dimensions and necessary data with respect to existing buildings, other
improvements and trees;

1.2.8. Information concerning available utility services and lines, mechanical and other services,
both public and private, above and below grade, including inverts and depths;
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1.2.9. Surveys, reports, as-built drawings; and
1.2.10. Subsoil data, chemical data, and other data logs of borings.

Architect shall Visually Verify this information and all existing utilities related to the Project,
including capacity, and document the location of existing utility lines, telephone, water, sewage,
storm drains and other lines on or around the Project to the extent determinable by the
documents provided by the District.

If Architect determines that the information or documentation the District provides is insufficient
for purposes of design or if the Architect requires a topographical survey; geotechnical report;
structural, mechanical, and/or chemical tests; tests for air and/or water pollution; test borings;
test pits; determinations of soil bearing values; percolation tests; ground corrosion tests;
resistivity tests; tests for hazardous materials; tests for anticipating subsoil conditions; and/or
other information that the District has not provided, the Architect shall request that the District
acquire that information at the soonest possible time after Architect becomes aware that this
additional information is needed. If the Parties mutually agree, this additional information and
service shall be procured through the Architect, who may invoice the District for those services as
Extra Services.

1.3. Technology Backbone. Architect shall be responsible for the coordination of the design and the
layout of the technology backbone system with the District’s Information Technology
Department and/or the District’s technology consultant, and lay out any included technology
backbone system. The coordination effort shall include location and routing of raceways,
conduits and outlets and the required spaces to accommodate electrical, data and
communication wiring. Architect and consultant(s) shall prepare and be responsible for
documents prepared by the Architect based on the information provided by the District’s
technology consultant as appropriate to the level of design completion.

1.4. Interior Design. Provide interior design and other similar services required for or in connection with
selection and color coordination of materials. Architect is required to coordinate the placement
of furniture, equipment layout, or schematic space allocation. The District shall procure
furnishings and moveable equipment. Advise the District on lead times and availability of all
Project equipment, materials, supplies, and furnishings to ensure that all of these will be
available to the District in a timely fashion so as to not delay the Project and/or delay the
District’s beneficial occupancy of the Project.

1.5. Mandatory Assistance

Except for Claims as defined in this Agreement, if a third party dispute or litigation, or both,
arises out of, or relates in any way to the Services provided under this Agreement, upon the
District's request, the Architect, its agents, officers, and employees agree to assist in resolving
the dispute or litigation. The Architect's assistance includes, but is not limited to, providing
professional consultations, attending mediations, arbitrations, depositions, trials or any event
related to the dispute resolution and/or litigation (“Mandatory Assistance”).

The District will compensate the Architect for fees incurred for providing Mandatory Assistance as
Extra Services under Exhibit B. If, however, the fees incurred for the Mandatory Assistance are
determined, through resolution of the third party dispute or litigation, or both, to be attributable
in whole, or in part, to the acts or omissions of the Architect, its agents, officers, and employees,
the Architect shall reimburse the District. The District is then entitled to reimbursement of all
fees paid to the Architect, its agents, officers, and employees for Mandatory Assistance.
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1.6. Oversight and Inspection Requirements

The Architect acknowledges that the under the DSA inspection, approval and certification
process for projects, the Architect must comply with the requirements of the most recent
versions of DSA documents PR 13-01 (Procedure: Construction Oversight Process) and IR A-6
(Interpretation of Regulations: Construction Change Document Submittal and Approval Process).
Below are provisions of these two documents, but which DSA may update and which Architect
must continually comply with.

1.6.1. PR 13-01 (Procedure: Construction Oversight Process)

1.6.1.1. Responsible to the school board and to the DSA to see that the completed work
conforms in every material respect to the DSA approved construction
documents.

1.6.1.2. Ensure the Project Inspector is approved by the DSA for the project by
submitting form DSA 5 to and obtaining approval from the DSA prior to the
start of construction and prior to requesting issuance of form DSA 152.

1.6.1.3. Provide a copy of the DSA approved construction documents to the Project
Inspector and Laboratory of Record prior to the commencement of
construction

1.6.1.4. Provide a copy of the DSA approved Statement of Structural Tests and Special
Inspections (form DSA 103) to the Project Inspector and Laboratory of Record
prior to the commencement of construction.

1.6.1.5. Provide general direction of the work of the Project Inspector.

1.6.1.6. Issue specific instructions to the testing facility and the special inspectors prior
to start of construction.

1.6.1.7. Provide code required supervision of special inspectors not provided by the
Laboratory of Record.

1.6.1.8. Notify the DSA as to the disposition of materials noted on laboratory testing,
and/or special inspection, reports as not conforming to the DSA approved
construction documents

1.6.1.9. Respond to DSA field trip notes as necessary.

1.6.1.10. Provide observation of the construction. All architects and engineers
having responsibility for observation of the work as listed on the form DSA
1 - Application for Approval of Plans and Specifications, shall maintain such
personal contact with the project as is necessary to assure themselves
of compliance, in every material respect, with the DSA approved
construction documents. Personal contact shall include visits to the
project site by the architect or engineer or their qualified representative
to observe the construction.
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1.6.1.11. Submit Verified Reports. The architect or engineer, as identified above, is
required to submit Verified Reports (form DSA 6-AE) to the DSA and to the
Project Inspector. The reports are required to be submitted upon any of the
following events occurring:

1.6.1.11.1. The project is complete. The DSA considers the project to
be complete when the construction is sufficiently
complete in accordance with the DSA approved
construction documents so that the owner can occupy or
utilize the project.

1.6.1.11.2. Work on the project is suspended for a period of more than
one month.

1.6.1.11.3. The services of the architect or engineer are terminated for
any reason prior to completion of the project.

1.6.1.11.4 The DSA requests a Verified Report. (See interim Verified
Reports below. This is a “DSA request.”)

1.6.1.12. Submit interim Verified Reports. The architect or engineer shall submit an
interim Verified Report (form DSA 6-AE) to the DSA and a copy to the Project
Inspector for each of the applicable sections of the form DSA 152 prior to
the Project Inspector signing off that section of the project inspection card.
The sections are:
1.6.1.12.1. Initial Site Work
1.6.1.12.2. Foundation Prep
1.6.1.12.3. Vertical Framing
1.6.1.12.4. Horizontal Framing
1.6.1.12.5. Appurtenances
1.6.1.12.6. Non-Building Site Structures
1.6.1.12.7. Finish Site Work
1.6.1.12.8. Other Work

1.6.1.12.9. Final

1.6.2. IR A-6 (Interpretation of Regulations: Construction Change Document Submittal and
Approval Process)

1.6.2.1.Submittal Requirements for Construction Changes: After a contract for the
work has been let, changes to the approved construction documents shall be
made by means of Construction Change Documents (CCD). It is the
responsibility of the Architect to determine if changes affect the Structural,
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Access or Fire & Life Safety Portions of the Project. The Architect shall prepare
the CCD and is responsible for code and process compliance. The following
define requirements for submittal of CCD to DSA.

1.6.2.1.1. Changes to or affecting the Structural, Access or Fire-Life Safety Portions
of the Project:

1.6.2.1.1.1. These changes shall be classified as CCD Category A.

1.6.2.1.1.2. CCD Category A are required to be submitted to and
approved by DSA prior to commencement of the
affected work.

1.6.2.1.1.3. CCD Category A must be submitted to DSA using the
CCD Category A form, DSA-140 available on the DSA
web site, forms page, at
http://www.dgs.ca.gov/dsa/Forms.aspx.

1.6.2.1.1.4. Submittal process requirements are defined herein
below and must be followed.

1.6.2.1.2. Changes not affecting the Structural Safety, Access Compliance or Fire &
Life Safety portions:

1.6.2.1.2.1. These changes shall be classified as CCD Category B.

1.6.2.1.2.2. CCD Category B are not required to be submitted to DSA unless
specifically required, in writing, by DSA.

1.6.2.1.2.3. If DSA requires any CCD Category B to be submitted
then they shall be submitted to DSA using the Category
B form, DSA-141 available on the DSA web site, forms
page, at http://www.dgs.ca.gov/dsa/Forms.aspx.

1.6.2.1.2.4. If DSA requires a CCD Category B to be submitted then DSA will
review for concurrence that it does not contain changes to, or
affect the Structural, Access or Fire & Life safety portions of the
project. If necessary, and at its sole discretion, DSA will re-assign
the CCD to Category A.

1.6.2.1.3. Change Orders: Change Orders are not required to be submitted to DSA. The
CCD process replaces the need to submit Change Orders
(except as noted herein). Changes to the construction cost are
reported to DSA using form DSA-168 at the conclusion of the project.

1.6.2.2. Submittal Process: Submittal of CCDs must conform to the
following requirements:

1.6.2.2.1. Must be submitted by the Architect.
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1.6.2.2.2. Must be submitted to DSA using the appropriate form. The forms are
available on the DSA web site, forms page, at
http://www.dgs.ca.gov/dsa/Forms.aspx.

1.6.2.2.3. Each CCD submittal must use a separate DSA CCD Category form.

1.6.2.2.4. Each submittal must contain one DSA CCD Category form bound with
two copies of the subject CCD except as noted herein.

1.6.2.2.5. The DSA CCD Category form must be filled out completely, leaving
no fields blank.

1.6.2.2.6. Each CCD must be uniquely numbered. The numbering may be
numeric or alpha-numeric.

1.6.2.2.6.1. If the submitted CCD is returned by DSA not approved,
the CCD number used in the original submittal must
remain the same for any subsequent re-submittals.

1.6.2.2.6.2. If a submitted CCD Category B is returned by DSA not
approved, the CCD number used in the original
submittal must remain the same when re-submitting as
a CCD Category A.

1.6.2.2.7. Changes must be described clearly and completely.

1.6.2.2.8. Drawings, specifications, and calculations must be stamped and
signed by the responsible Architect.

1.6.2.2.9. Reference to the specific portions of the drawings or specifications
that are being changed must be included.

1.6.2.2.10.Changes to any testing or inspection requirements associated with
the proposed change must be clearly described.

1.6.2.2.11.Each page in the CCD, including the pages in each attachment, shall
be clearly and uniquely numbered. All drawings attached to describe
the changes shall be clearly numbered, labeled, and referenced.

1.6.2.2.12.When drawings containing DSA approval stamps are revised and
reissued as part of the CCD, all of the following requirements must
be met:

1.6.2.2.12.1. Images of all DSA approval stamps must be removed
from the drawing (or crossed out) prior to making
any changes to the drawings.

1.6.2.2.12.2. Each change shall be clouded and identified on
the drawing.

1.6.2.2.12.3. All drawings must be re-stamped and re-signed by
the responsible Architect.
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1.6.2.2.13. The submittal must be by mail or delivery. (Electronic submittals may
be accepted at the discretion of the DSA Regional Office. For
electronic submittals submit one copy of the subject CCD along with
one DSA CCD Category form. Fax submittals are not acceptable.)

1.6.2.3. Distribution of CCD Category A Documents: The Architect shall provide the
Contractor and Project Inspector with DSA approved CCD Category A prior to
commencement of work shown thereon.

1.6.2.4. CCD Category A Statement in Final Verified Report. The final verified report
form DSA-6A/E) from the Architect must include a statement that all changes
to or affecting the Structural Safety, Access Compliance or Fire & Life Safety
portions of the project have been approved by DSA.

2. PRE-DESIGN AND START-UP SERVICES

2.1. Project Initiation

Upon final execution of the Agreement with the District, the Architect shall:

2.1.1. Within the first week following execution of the Agreement, review the proposed Schedule

2.1.2.

of Work set forth in Exhibit “C” to the Agreement and prepare a detailed scope of work list
and work plan for documentation in a computer-generated Project schedule to the
District’s satisfaction. This scope of work list and work plan will identify specific tasks
including, but not limited to: interviews, data collection, analysis, report preparation,
planning, architectural programming, concepts and schematic design preparation and
estimating that are part of the work of the Project. Architect shall also identify milestone
activities or dates, specific task responsibilities, required completion times necessary for
the review and approval by the District and by all regulatory agencies and additional
definition of deliverables.

Review the developed work plan with the District and its representatives to familiarize
them with the proposed tasks and schedule and develop necessary modifications.

2.2. Development of Architectural Program

The Architect shall prepare for the District’s review an architectural program as follows:

2.2.1.

Perform pre-design investigations to establish appropriate guidelines around which and
within which the Project is to be designed. Identify design issues relating to functional
needs, directives and constraints imposed by regulatory codes. Review all data pertinent
to the Project including survey, site maps, geotechnical reports and recommendations, soil
testing results reports, and pertinent historical data, and other relevant information
provided by District.

2.2.2. Review DSA codes pertaining to the proposed Project design.

2.2.3.

2.2.4.

Identify design issues relating to functional needs, directives and constraints imposed by
applicable regulatory codes.

Based on survey and topography data provided by the District, input into computer and
develop existing conditions base for the Schematic Design Phase.
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2.2.5. Administer Project as required to coordinate work with the District and between sub

consultants.

2.2.6. Construction Cost Budget

2.3. Presentation

2.2.6.1. Architect shall have responsibility to further develop review, and

reconcile the Construction Cost Budget within the parameters of the
Construction Budget established in the District’s implementation plan.
The estimates forming the basis of the Construction Cost Budget are
to be based on the developed functional architectural programs as
approved by the District. The following conditions apply to the
Construction Cost Budget prepared by the Architect:

2.2.6.1.1. All costs are to be based on current bid prices, with escalation rate

and duration clearly identified as a separate line item; rate of cost
escalation and projected bid and construction dates are to be as
approved by the District and its representatives.

2.2.6.1.2. Format shall be in a building systems format (e.g., foundations,

substructure, structural system, exterior wall enclosure, window
systems, etc.) for new buildings, and summarized by the
Construction Specification Institute (CSI) category for buildings being
modernized.

2.2.6.1.3. Contingencies for design, bidding, and construction are to be

included as individual line items, with the percentage and base of
calculation clearly identified.

2.2.6.1.4. The Architect shall include all information and estimates from the

District and/or the Construction Manager that are intended to be
part of the Construction Cost Budget.

2.2.6.1.5. One week prior to submittal of documents, the Architect shall

submit its proposed Construction Cost Budget to the District and the
Construction Manager for review and approval. At that time, the
Architect shall coordinate with the District and the Construction
Manager to further develop, review, and reconcile the Construction
Cost Budget.

2.2.6.1.6. Mechanical, electrical, civil, landscape and estimating consultant(s)

shall participate in the progress meeting as appropriate and shall
provide input and feedback into the development of the
Construction Cost Budget.

2.2.6.2. The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost Budget
shall be the responsibility of the Architect.

Architect along with any involved consultant(s) shall present and review with the District and, if
directed, with it’s the District’s governing board, the summary and detail of work involved in this
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Phase, including two dimensional renderings of any proposed facility suitable for public
presentation.

2.4. Deliverables and Numbers of Copies

Architect shall provide to the District a hard copy of the following items produced in this Phase,
together with one copy of each item in electronic format:

2.4.1. Two copies of Architectural Program (Include comparison between developed program
and “model” program, include narrative explaining any substantial deviations);

2.4.2. Two copies of Site Plan;
2.4.3. Two copies of revised Construction Cost Budget;
2.4.4. Two copies of final Schedule of Work;
2.4.5. Two copies of meeting Reports/Minutes from Kick-off and other meetings;
2.4.6. Two copies of renderings provided to District for public presentation.
2.5. Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.

3. SCHEMATIC DESIGN PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has not
delayed or terminated the Agreement, the Architect shall prepare for the District’s review a Schematic
Design Study, containing the following items as applicable to the Project scope, as follows:

3.1. Prepare and review with District staff a scope of work list and work plan identifying specific tasks
including, but not limited to: interviews, data collection, analysis, report preparation, planning,
architectural programming, concepts and schematic design preparation and estimating that are part
of the work of the Project. Also identified will be milestone activities or dates, specific task
responsibilities of the Architect, required completion times necessary for the review and approval by
the District and by pertinent regulatory agencies and additional definition of deliverables.

3.2. Review the developed work plan with the District and its representatives to familiarize them with the
proposed tasks and schedule and develop necessary modifications.

3.3. Architectural
3.3.1. Scaled floor plans showing overall dimensions, identifying the various major areas and
their relationship. Include circulation and room-by-room tabulation of all net usable
floor areas and a summary of gross floor area. Also, provide typical layouts of major

equipment or operational layout.

3.3.2. Preliminary building exterior elevations and sections in sufficient detail to
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demonstrate design concept indicating location and size of fenestration.

3.3.3. As applicable, identify proposed roof system, deck, insulation system, and
drainage technique.

3.3.4. Identify minimum finish requirements, including ceiling, floors, walls, doors,
windows, and types of hardware.

3.3.5. Identify code requirements, include occupancy classification(s) and type of
construction.

3.4. Structural
3.4.1. Layout structural systems with dimensions and floor elevations. Identify structural
systems (including pre-cast, structural steel with composite deck, structural steel bar

joists); with preliminary sizing identified.

3.4.2. Identify foundation systems (including fill requirements, piles, caissons, spread
footings); with preliminary sizing identified.

3.5. Mechanical

3.5.1. Calculate block heating, ventilation, and cooling loads including skin versus internal
loading.

3.5.2. Select a minimum of two (2) HVAC systems that appear compatible with loading
conditions for subsequent life cycle costing.

3.5.3. Show selected system on drawings as follows:

3.5.3.1. Single line drawing(s) of all mechanical equipment spaces, ductwork and pipe
chases.

3.5.3.2. Location and preliminary sizing of all major equipment and duct work in
allocated spaces.

3.5.3.3. Schematic piping.
3.5.3.4. Temperature control zoning.
3.5.4. Provide design criteria to include the intent base of design for the projects.

3.5.5. Evaluate and confirm the load requirements of all equipment and systems, the impact of
those on existing facilities, and the requirements to increase these loads to accommodate
the increase.

3.6. Electrical
3.6.1. Calculate overall approximate electrical loads.

3.6.2. Identify proposed electrical system for service, power, lighting, low voltage and
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communication loads, including proposed or planned additional buildings or other
facilities on the Project site.

3.6.3. Show system(s) selected on drawings as follows:

3.6.3.1. Single line drawing(s) showing major distribution
system.

3.6.3.2. Location and preliminary sizing of all major electrical systems and
components including:

3.6.3.2.1. Load centers.
3.6.3.2.2. Main panels.
3.6.3.2.3. Switch gear.

3.6.4. Provide design criteria to include the intent base of design for the projects.

3.6.5. Evaluate and confirm the load requirements of all equipment and systems, the impact of
those on existing facilities, and the requirements to increase these loads to
accommodate the increase.

3.7. Civil

3.7.1. Develop on and off site utility systems such as sewer, water, storm drain, firewater lines
and fire hydrants.

3.7.2. Identify surface improvements including roadways, walkways, parking (with assumed
wheel weights), preliminary finish grades and drainage.

3.7.3. Coordinate finish floor elevations with architectural site plan.

3.8. Landscape

Develop and coordinate landscape design concepts entailing analysis of existing conditions,
proposed components and how the occupants will use the facility. Include location and
description of planting, ground improvements and visual barriers.

3.9. Specifications

Prepare outline specifications of proposed architectural, structural, mechanical and electrical
materials, systems and equipment and their criteria and quality standards. Architect is to use
District’s standardized equipment/material list for new construction and modernization in
development of the Project design and specifications. Architect shall review and comment on
District’s construction bid contracts and contract documents (“Division 0” documents) and
Division 1 documents as part of its work under the Agreement.

3.10. Construction Cost Budget

Revise the Construction Cost Budget for the Project. Along with the conditions identified in the
preceding Phase, the following conditions apply to the revised Construction Cost Budget:

3.10.1. Schematic Estimates: This estimate consists of unit cost applied to the major items and
quantities of work. The unit cost shall reflect the complete direct current cost of work.
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Complete cost includes labor, material, waste allowance, sales tax and subcontractor's mark-up.

3.10.1.1.General conditions shall be applied separately. This estimate shall be prepared
by specification section and summarized by the CSI categories.

3.10.2. The estimate shall separate the Project's building cost from site and utilities cost.

3.10.3.

3.10.4.

3.10.5.

Architect shall submit to the District the cost estimating format for prior review and
approval.

Escalation: all estimates shall be priced out at current market conditions. The estimates
shall incorporate all adjustments as appropriate, relating to mid-point construction,
contingency, and cost index (i.e. Lee Saylor Index).

The Construction Cost Budget for the Project must at no point exceed the District’s
Construction Budget. The accuracy of the Construction Cost Budget shall be the
responsibility of the Architect.

The Architect shall submit its proposed Construction Cost Budget to the District and the
Construction Manager for review and approval. At that time, the Architect shall
coordinate with the District and the Construction Manager to further develop, review,
and reconcile the Construction Cost Budget.

3.10.6. At the end of this Phase, the Construction Cost Budget may include design contingencies

3.11. Meetings

of no more than ten percent (10%) in the cost estimates.

During this Phase, Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.

3.12. Deliverables and Numbers of Copies

Architect shall provide to the District a hard copy of the following items produced in this phase,
together with one copy of each item in electronic format:

3.12.1. Two copies of breakdown of Construction Cost Budget as prepared for this Phase;

3.12.2. Two copies of meeting Reports/Minutes;

3.12.3. Two copies of Schematic Design Package with alternatives;

3.12.4. Two copies of a statement indicating changes made to the Architectural Program and

Schedule;

3.12.5. Two copies of DSA file, including all correspondence and meeting notes to date, or

notification in writing that Architect has not met or corresponded with DSA.

3.13. Presentation

3.13.1. Architect shall present and review with the District the detailed Schematic Design.

3.13.2. The Schematic Design shall be revised within the accepted program parameters until a
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final concept within the accepted Construction Cost Budget has been
accepted and approved by the District at no additional cost to the District.

4. DESIGN DEVELOPMENT PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has not
delayed or terminated the Agreement, the Architect shall prepare from the accepted deliverables from
the Schematic Design Phase the Design Development Phase documents consisting of the following for
each proposed system within Architect’s scope of work:

4.1. Architectural

4.1.1. Scaled, dimensioned floor plans with final room locations including all openings.

4.1.2. 1/8" scale building sections showing dimensional relationships, materials and
component relationships.

4.1.3. Identification of all fixed equipment to be installed in contract.

4.1.4. Site plan completely drawn with beginning notes and dimensions including grading and
paving.

4.1.5. Preliminary development of details and large scale blow-ups.
4.1.6. Legend showing all symbols used on drawings.
4.1.7. Floor plans identifying all fixed and major movable equipment and furniture.

4.1.8. Further refinement of Outline Specification for architectural, structural, mechanical,
electrical, civil and landscape manuals, systems and equipment.

4.1.9. Typical reflected ceiling development including ceiling grid and heights for each ceiling to
be used, showing:

4.1.9.1. Light fixtures.
4.1.9.2. Ceiling registers or diffusers.
4.1.9.3. Access Panels.
4.2. Structural:
4.2.1. Structural drawing with all major members located and sized.
4.2.2. Establish final building and floor elevations.
4.2.3. Preliminary specifications.

4.2.4. |dentify foundation requirement (including fill requirement, piles) with associated soil
pressure, water table and seismic center.

4.3. Mechanical
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4.3.1.

4.3.2.

4.3.3.

4.3.4.
4.3.5.
4.3.6.
4.3.7

4.3.8.

4.4, Electrical

4.4.1.

4.4.2.

4.4.3.

4.4.4.

4.4.5.

4.4.6.

4.5. Civil

4.5.1.

4.5.2.

4.6. Landscape

Heating and cooling load calculations as required and major duct or pipe runs sized to
interface with structural.

Major mechanical equipment should be scheduled indicating size and capacity.
Ductwork and piping should be substantially located and sized.

Devices in ceiling should be located.

Legend showing all symbols used on drawings.

More developed Outline Specifications indicating quality level and manufacture.

. Control Systems to be identified.

Further evaluation and confirmation of the load requirements of all equipment and
systems, the impact of those on existing facilities, and the requirements to increase
these loads to accommodate the increase.

All lighting fixtures should be located and scheduled showing all types and quantities of
fixtures to be used, including proposed lighting levels for each usable space.

All major electrical equipment should be scheduled indicating size and capacity.

Complete electrical distribution including a one line diagram indicating final location of
switchboards, communications, controls (high and low voltage), motor control centers,
panels, transformers and emergency generators, if required. Low voltage system includes
fire alarm system, security system, clock and public address system, voice data system,
and telecom/technology system.

Legend showing all symbols used on drawings.

More developed and detailed Outline Specifications indicating quality level and
manufacture.

Further evaluation and confirmation of the load requirements of all equipment and
systems, the impact of those on existing facilities, and the requirements to increase
these loads to accommodate the increase.

Further refinement of Schematic Design Phase development of on and off site utility
systems for sewer, electrical, water, storm drain and fire water. Includes, without
limitation, pipe sizes, materials, invert elevation location and installation details.

Further refinement of Schematic Design Phase roadways, walkways, parking and storm
drainage improvements. Includes details and large scale drawings of curb and gutter,
manhole, thrust blocks, paved parking and roadway sections.

Further refinement of Schematic Design concepts. Includes coordination of hardscape,
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landscape planting, ground cover, and irrigation main distribution lines.

4.7. Bid Documents

Architect shall review and comment on District’s construction bid contracts and contract
documents (“Division 0” documents and “Division 1” documents) as part of its work under the
Agreement.

4.8. Construction Cost Budget

4.8.1. Revise the Construction Cost Budget for the Project. Along with the conditions identified in
the Agreement and the preceding Phases, the following conditions apply to the revised
Construction Cost Budget:

4.8.2. Design Development Estimate: This further revised estimate shall be prepared by
specification section, summarized by CSI category and divided by trade and work item.
The estimate shall include individual item unit costs of materials, labor and equipment.
Sales tax, contractor's mark-ups, and general conditions shall be listed separately.

4.8.3. The Construction Cost Budget for the Project must at no point exceed the District’s

Construction Budget. The accuracy of the Construction Cost Budget shall be the
responsibility of the Architect.

4.8.4. The Architect shall submit its proposed Construction Cost Budget to the District and the
Construction Manager for review and approval. At that time, the Architect shall
coordinate with the District and the Construction Manager to further develop, review, and

reconcile the Construction Cost Budget.

4.8.5. At this stage of the design, the Construction Cost Budget may include design
contingencies of no more than ten percent (10%) in the cost estimates.

4.9. Deliverables and Numbers of Copies

4.9.1. Two copies of Design Development drawing set from all professional disciplines
necessary to deliver the Project;

4.9.2. Two copies of Specifications;
4.9.3. Two copies of revised Construction Cost Budget;

4.9.4. Two copies of DSA file, including all correspondence and meeting notes to date, or
notification in writing that Architect has not met or corresponded with DSA.

The Design Development deliverables shall be revised within the accepted program parameters
until a final concept within the accepted Construction Cost Budget has been accepted and
approved by the District at no additional cost to the District.

4.10. Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.
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5. CONSTRUCTION DOCUMENTS PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has not delayed
or terminated the Agreement, the Architect shall prepare from the accepted deliverables from the Design
Development Phase the Construction Documents consisting of the following for each proposed system
within Architect’s scope of work:
5.1. Construction Documents (“CD”) 50% Stage:
5.1.1. General
Prior to listing any specific equipment, material, supply, or furnishing, Architect shall
verify, list and identify lead times and availability of all Project equipment, materials,
supplies, and furnishings and ensure that all of these will be available to the
contractor(s) in a timely fashion so as to not delay the Project and/or delay the District’s
beneficial occupancy of the Project. The Architect shall also provide other options to the
District regarding other possible and more available equipment, materials, supplies, or
furnishings.
5.1.2. Architectural

5.1.2.1. Site plan developed to show building location, and major site elements.

5.1.2.2. Elevations (exterior and interior), sections and floor plans corrected to reflect
design development review comments.

5.1.2.3. Architectural details and large blow-ups started.
5.1.2.4. Well-developed finish, door, and hardware schedules.
5.1.2.5. Fixed equipment details and identification started.

5.1.2.6. Reflected ceiling plans coordinated with floor plans and mechanical and
electrical systems.

5.1.3. Structural
5.1.3.1. Structural floor plans and sections with detailing well advanced.

5.1.3.2. Structural footing and foundation plans, floor and roof framing plans with
detailing well advanced.

5.1.3.3. Completed cover sheet with general notes, symbols and legends.
5.1.4. Mechanical
5.1.4.1. Mechanical calculations virtually completed with all piping and ductwork sized.

5.1.4.2. Large scale mechanical details started.

5.1.4.3. Mechanical schedule for equipment substantially developed.

5.1.4.4. Complete design of Emergency Management System (“EMS”).”
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5.1.5. Electrical

5.1.5.1. Lighting, power, signal and communication plans showing all switching and
controls. Fixture schedule and lighting details development started.

5.1.5.2. Distribution information on all power consuming equipment; lighting and
device branch wiring development well started.

5.1.5.3. All electrical equipment schedules started.
5.1.5.4. Special system components approximately located on plans.

5.1.5.5. Complete design of low voltage system. Low voltage system includes fire alarm
system, security system, clock and public address system, voice data system,
and telecom/technology system.

5.1.6. Civil

5.1.6.1. All site plans, site utilities, parking, walkway, and roadway systems updated to
reflect update revisions from Design Development Phase Documents, including
all topographical and major site elements and existing/proposed contour lines.

5.1.6.2. Site utility plans started.
5.1.7. Landscape

All landscape, hardscape, and irrigation plans updated to reflect update revisions from
Design Development Phase Documents.

5.1.8. Construction Cost Budget

5.1.8.1.Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the preceding phases, Architect shall update and refine the Design
Development Phase revisions to the Construction Cost Budget. Architect shall
provide a Construction Cost Budget sorted by the Project Bid Packages.

5.1.8.2.The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost Budget
shall be the responsibility of the Architect.

5.1.8.3. The Architect shall submit its proposed Construction Cost Budget to the District
and the Construction Manager for review and approval. At that time, the
Architect shall coordinate with the District and the Construction Manager to
further develop, review, and reconcile the Construction Cost Budget.

5.1.8.4. At this stage of the design, the Construction Cost Budget may include design
contingencies of no more than 5% in the cost estimates.

5.1.9. Specifications
More than fifty percent (50%) complete development and preparation of technical

specifications describing materials, systems and equipment, workmanship, quality and
performance criteria required for the construction of the Project.
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5.1.9.1.

5.1.9.2.

No part of the specifications shall call for a designated material, product, thing,
or service by specific brand or trade name unless:

5.1.9.1.1. The specification is followed by the words "or equal" so that
bidders may furnish any equal material, product, thing, or service,
as required by Public Contract Code, section 3400, or

5.1.9.1.2. The designation is allowable by a specific allowable exemption or
exception pursuant to Public Contract Code, section 3400

Specifications shall not contain restrictions that will limit competitive bids other
than those required for maintenance convenience by the District and only with
District’s prior approval.

5.1.9.3. Specifications shall be in CSI format.

5.1.10. Deliverables and Numbers of Copies

Architect shall provide to the District a hard copy of the following items produced in this
phase, together with one copy of each item in electronic format:

5.1.10.1.Two copies of reproducible copies of working drawings;

5.1.10.2.Two copies of specifications;

5.1.10.3. Two copies of statement of requirements for testing and inspection of service

5.1.10.4.

for compliance with Construction Documents and applicable codes;

Two copies of a statement indicating any authorized changes made to the
design from the last Phase and the cost impact of each change on the
previously approved Construction Cost Budget. If no design changes occur but

shifts of costs occur between disciplines, identify for District
review.

5.2. Construction Documents — 100% / Completion Stage:

5.2.1. Architectural

5.2.1.1. Completed site plan.

5.2.1.2. Completed floor plans, elevations, and sections.

5.2.1.3. Architectural details and large blow-ups completed.

5.2.1.4. Finish, door, and hardware schedules completed, including all details.

5.2.15.F

ixed equipment details and identification completed.

5.2.1.6. Reflected ceiling plans completed.

5.2.2. Structural
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5.2.2.1. Structural floor plans and sections with detailing completed.
5.2.2.2. Structural calculations completed.
5.2.3. Mechanical
5.2.3.1. Large scale mechanical details complete.
5.2.3.2. Mechanical schedules for equipment completed.

5.2.3.3. Completed electrical schematic for environmental cooling and exhaust
equipment.

5.2.3.4. Complete energy conservation calculations and report.
5.2.4. Electrical

5.2.4.1. Lighting and power plan showing all switching and controls. Fixture schedule
and lighting details completed.

5.2.4.2. Distribution information on all power consuming equipment, including lighting,
power, signal and communication device(s) branch wiring completed.

5.2.4.3. All electrical equipment schedules completed.
5.2.4.4. Special system components plans completed.
5.2.4.5. Electrical load calculations completed.
5.2.5. Civil
All site plans, site utilities, parking and roadway systems completed.
5.2.6. Construction Cost Budget
5.2.6.1. Revise the Construction Cost Budget for the Project. Along with the conditions
identified in the preceding phases, Architect shall update and refine the 50%
Construction Documents Phase revisions to the Construction Cost Budget.
5.2.6.2. The Construction Cost Budget for the Project must at no point exceed the
District’s Construction Budget. The accuracy of the Construction Cost Budget
shall be the responsibility of the Architect.
5.2.6.3. The Architect shall submit its proposed Construction Cost Budget to the District
and the Construction Manager for review and approval. At that time, the
Architect shall coordinate with the District and the Construction Manager to

further develop, review, and reconcile the Construction Cost Budget.

5.2.6.4. At this stage of the design, the Construction Cost Budget shall not include any
design contingencies in excess of the cost estimates.

5.2.7. Specifications
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5.2.7.1. Complete development and preparation of technical specifications describing
materials, systems and equipment, workmanship, quality and performance

criteria required for the construction of the Project.

5.2.7.2. No part of the specifications shall call for a designated material, product, thing,
or service by specific brand or trade name unless:

5.2.7.2.1. The specification is followed by the words "or equal" so that bidders
may furnish any equal material, product, thing, or service, as

required by Public Contract Code, section 3400; or

5.2.7.2.2. The designation is allowable by specific allowable exemptions or
exceptions pursuant to Public Contract Code, section 3400.

5.2.7.3. Specifications shall not contain restrictions that will limit competitive bids other
those required for maintenance convenience by the District and only with

District’s prior approval.

5.2.7.4. At one hundred percent (100%) review, District shall review the specifications
and shall direct Architect to make corrections at no cost to the District.

5.2.7.5. Coordination of the Specifications with specifications developed by other
disciplines.

5.2.7.6. Specifications shall be in CSI format.

5.2.8. Constructability Review
The District and/or its designee shall conduct a construction review of the Construction
Documents. A report shall be given to the Architect who shall make necessary changes
along with providing written comments for each item listed in the report.

5.2.9. Deliverables and Numbers of Copies

Architect shall provide to the District a hard copy of the following items produced in this
phase, together with one copy of each item in electronic format:

5.2.9.1. Two copies of reproducible copies of working drawings;
5.2.9.2. Two copies of specifications;

5.2.9.3. Two copies of engineering calculations;

5.2.9.4. Two copies of revised Construction Cost Budgets;

5.2.9.5. Two copies of statement of requirements for testing and inspection of service
for compliance with Construction Documents and applicable codes;

5.2.9.6. Two copies of DSA file including all correspondence, meeting, back check
comments, checklists to date;
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5.2.9.7. Two copies of a statement indicating any authorized changes made to the
design from the last Phase and the cost impact of each change on the
previously approved Construction Cost Budget. If no design changes occur
but shifts of costs occur between disciplines, identify for District review.

5.3. Construction Documents (CD) Final Back-Check Stage

The Construction Documents final back-check stage shall be for the purpose of the Architect
incorporating all regulatory agencies' comments into the drawings, specifications, and estimate.
All changes made by the Architect during this stage shall be at no additional cost to the District.

5.3.1. Approval of Construction Documents. Architect shall obtain all necessary approvals for
the Construction Documents for the Project from governmental agencies with
jurisdiction therefor as necessary for the bidding and construction of the Work depicted in
the Construction Documents, including without limitation, approvals by DSA. Architect
shall revise the Construction Documents as required by DSA or other governmental
agencies to obtain their respective approvals of the Construction Documents. Except for
the Architect's fees (which are included in the Contract Price for Basic Services) incurred in
obtaining the approvals or preparing revisions pursuant to the foregoing, the District shall
pay all other costs or fees necessary for obtaining the approvals.

5.3.2. The final contract documents delivered to the District upon completion of the
Architect’s work shall be the Bid Set and shall consist of the following:

5.3.2.1. Drawings: Original tracings of all drawings on Architect’s tracing paper with
each Architect/consultant’s State license stamp.

5.3.2.2. Specifications: Original word-processed technical specifications on reproducible
masters in CSI format.

5.3.3. Architect shall update and refine the consultants’ completed Construction Documents.

5.4. Meetings

During this Phase, Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.

6. BIDDING PHASE
Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has not
delayed or terminated the Agreement, the Architect shall perform Bidding Phase services for District as
follows:

6.1. Contact potential bidders and encourage their participation in the Project.

6.2. Coordinate the development of the bidding procedures and the construction contract documents with
the District.

6.3. The development of the bidding procedures and the construction contract documents shall be the
joint responsibility of the District and the Architect.
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6.4. While the Project is being advertised for bids, all questions concerning intent shall be referred to the
District for screening and subsequent processing through Architect.

6.5. In the event that items requiring interpretation of the drawings or specifications are discovered
during the bidding period, those items shall be analyzed by the Architect for decision by the District
as to the proper procedure required. Corrective action will be in the form of an addendum prepared
by the Architect and issued by the District.

6.6. Attend bid opening.

6.7. Coordinate with sub-consultants.

6.8. Respond to District questions and clarifications.

6.9. Deliverables and Number of Copies

Architect shall provide to the District a hard copy of the following items produced in this phase,
together with one copy of each item in electronic format:

6.9.1. Two copies of meeting report/minutes from kick-off meeting;

6.9.2. Two copies of meeting report/minutes from pre-bid site walk;

6.9.3. Upon completion of the Bidding Phase, Architect shall produce a Conforming Set of plans

and specifications incorporating all addenda issued thus far. Architect shall supply District
with two (2) complete, reproducible sets of plans and specifications marked as a
Conforming Set, and one (1) electronic set of plans in AutoCAD 2006 or compatible set and
one (1) electronic copy of the conforming specifications in Microsoft Word.

7. CONSTRUCTION ADMINISTRATION PHASE

Upon District’s acceptance of Architect’s work in the previous Phase and assuming District has not
delayed or terminated the Agreement, the Architect shall perform Construction Administration Phase
services for the District as follows:

7.1. The Architect’s responsibility to provide basic services for the Construction Phase under the
Agreement commences with the award of the contract for construction and terminates upon
satisfactory performance and completion of all tasks in this phase and commencement of the
Closeout Phase or upon the District’s terminating the Agreement, whichever is earlier.

7.2. Change Orders

7.2.1. Architect shall review all of contractor’s change order requests to determine if those

7.2.2.

requests are valid and appropriate. Architect shall provide a recommendation to
District as to whether the change should be approved, partially approved, returned to
the contractor for clarification, or rejected.

The Architect shall furnish all necessary additional drawings for supplementing,
clarifying,and/or correcting purposes and for change orders. The District shall request
these drawings from the Architect and shall be at no additional cost unless designated

as Extra Services by the District. The original tracing(s) and/or drawings and contract
wording for change orders shall be submitted to the District for duplication and
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distribution.

7.3. Submittals

7.3.1. Architect shall review and approve or take other appropriate action upon contractor's
submittals such as: shop drawings, project data, samples and change orders, but only
for the limited purpose of checking for conformance with information given and the
design concept expressed in the contract documents.

7.3.2. Architect shall review contractor’s schedule of submittals and advise the District on
whether that schedule is complete. The Architect shall provide the District with
proposed revisions to this schedule and advise the District on whether the District
should approve this schedule.

7.3.3. The Architect’s action upon contractor’s submittals shall be taken as expeditiously as
possible so as to cause no unreasonable delay in the construction of the Project or in the
work of separate contractors, while allowing sufficient time in the Architect’s professional
judgment to permit adequate review. In no case shall the review period associated with a
single, particular submittal exceed ten (10) business days from its receipt by the Architect,
unless the complexity of the submittal warrants a longer time period for the review to be
mutually agreed upon by both parties. Architect’s response to each submittal shall be a
substantive and acceptable response. This 10-day time period shall not include time when
a submittal is within the District’s control or if the submittal is being reviewed by DSA. In
no way does this provision reduce the Architect’s liability if it fails to prepare acceptable
documents.

7.4. RFIs. During the course of construction, all Requests for Information (“RFI”) must be responded to as

7.5.

expeditiously as possible so as not to impact and delay the construction progress. In no case
shall the review period associated with an RFl exceed seven (7) calendar days from the receipt
by the Architect. Architect’s response to each RFI shall be a substantive and acceptable
response. This 7-day time period shall not include time when a submittal is within the District’s
control or if the submittal is being reviewed by DSA. In no way does this provision reduce the
Architect’s liability if it fails to prepare acceptable documents.

On the basis of on-site observations, the Architect shall keep the District informed of the progress
and the quality of the work, and shall endeavor to guard the District against defects and
deficiencies in the work. Architect shall notify the District in writing of any defects or deficiencies
in the work by any of the District’s contractors that the Architect may observe. However, the
Architect shall not be a guarantor of the contractor's performance. Further, The Architect shall
not have control over, charge of, or responsibility for the construction means, methods,
techniques, sequences or procedures, or for safety precautions and programs in connection with
the Work.

7.6. Rejection of Work. The Architect shall have the authority, only after pre-approval of the District, tov

reject Project contractor(s)’s work that does not conform to the requirements of
the construction contract documents. The Architect shall have the authority,
upon its sole discretion, to reject Project contractor(s)’s work that presents an
immediate risk of injury to persons.

7.7. Quality Control/Punch List Process. Architect shall evaluate during the Construction Administration

and Closeout Phases the contractor(s)’ execution and overall
delivery of its work throughout the construction process shall
use its best efforts to ensure the Project meets or exceeds the
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criteria as set forth in the Conforming Set. The Parties
acknowledge that this process is not commissioning of the
Project or the Project’s system(s).

7.7.1. The Quality Control/Punch List (“QC”/”Punch”) Process is a comprehensive and
systematic process to verify that the building systems and assemblies are constructed
and installed as designed to meet the District’s requirements. Quality Control during the
Construction Phase, the Closeout Phase, and all warranty periods shall achieve the
following specific objectives:

7.7.1.1. Verify and document that assemblies and equipment are installed per
manufacturer’s recommendations, product minimum standards, and the design
intent expressed in the Contract Documents.

7.7.1.2. Verify and document that the manufacturer(s) and designer(s) of assemblies,
equipment, and systems have approved the full compliance, performance, and
operation of all completed assemblies, equipment, and systems for that they
manufactured and/or designed.

7.7.1.3. Verify and document assembly, equipment, and system function.
7.7.1.4. Verify the completeness of operations and maintenance materials.

7.7.1.5. Ensure that the District’s operating personnel receive all required training and
are offered additional and supplemental training, on the operation and
maintenance of building assemblies, equipment, and systems.

7.7.1.6. In addition to all incomplete items on its punch list, document items of known
non-compliance in materials, installation or operation.

7.7.2. The QC/Punch Process does not reduce the responsibility of any designers or
contractors to provide a finished and fully functioning product.

7.8. As-Built Drawings. Architect shall review and evaluate for District, the contractor(s)’ documentation of
the actual construction performed during the Project that the contractor(s) should
prepare and submit as As-Builts. As-Builts are documents that show the actual
construction performed during the Project, including changes necessitated by
change orders, and detailed by the District’s construction contractor(s) on a
Conforming Set.

7.8.1. Architect shall provide to contractor(s), electronic “background” copies of all plans on
which the contractor(s) shall indicate its “As-Builts” in electronic format back to the
District.

7.9. Record Drawings. Only if requested specifically by the District, Architect shall incorporate all
information on all As-Builts, sketches, details, and clarifications, and prepare one
set of final Record Drawings for the District. The Record Drawings shall
incorporate onto one set of electronic drawings, all changes from all As-Builts,
sketches, details, and clarifications. If a set of Record Drawings has been
requested by the District, then (1) the Architect shall deliver it to the District at
completion of the construction and (2) it shall be a condition precedent to the
District’s approval of the Architect’s final payment. The Architect may insert the
following notice on the Record Drawings:
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These drawings [or corrected specifications] have been prepared based on
information submitted, in part, by others. The Architect has
provided a review

consistent with its legal standard of care.

7.10. O&M Manuals / Warranties. Architect shall review equipment, operation and maintenance

manuals, and a complete set of warranty documents for all
equipment and installed systems, to ensure that they meet the
requirements of the plans and specifications.

7.11. Architect shall also provide, at the District’s request, architectural/engineering advice to the
District on start-up, break-in, and debugging of facility systems and equipment, and apparent
deficiencies in construction following the acceptance of the contractor's work.

7.12. Contractor’s Application for Payment. Failure of Architect to perform the following tasks shall be a

7.12.1.

7.12.2.

7.12.3.

7.12.4.

material breach of the Agreement.

Development of Payment Procedures. In consultation with the District and the
construction manager, the Architect shall assist in the development and implementation
of procedures, forms and documents for the submittal, review, processing and
disbursement of Progress Payments to the Project contractor(s).

Certification of Payment Due. Based on the Architect’s observations and evaluations, the
Architect shall certify the amount due on each application for progress payment. The
Architect shall review and respond to applications for progress payment in a prompt
manner so as to allow the District to timely meet its payment obligations to the Project
contractor(s) under the terms of the construction contract documents and applicable law,
rule or regulation.

Final Payment. The Architect shall review, evaluate and certify for payment the Project
contractor(s)’s application for final payment. The Architect shall review and respond to
the Project contractor(s)’s application for final payment in a prompt manner so as to
allow the District to timely meet its obligation to make payment of the Final Payment
under applicable law, rule or regulation.

Recommendations of Payment by Architect constitute Architect’s representation to the
District that work has progressed to the point indicated to the best of Architect’s
knowledge, information, and belief, and that the quality of the work is in general
conformance with the contract documents.

7.13. Deliverables and Number of Copies

Architect shall provide to the District a hard copy of the following items produced in this phase,
together with one copy of each item in electronic format:

7.13.1. Two copies of meeting report/minutes from kick-off meeting;

7.13.2. Two copies of observation reports;

7.13.3. Two copies of weekly meeting reports.
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7.14. Meetings

During this phase, Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.

7.15. Duty to Timely Respond to DSA Inquiries. Architect acknowledges that the District, DSA, and/or the
Inspector of Record may require Architect to submit changes or clarifications to the Construction
Drawings and other documentation to DSA for its consideration and approval during the
Construction Administration Phase (“DSA Request”). Any delay by Architect in responding to the
DSA Request is likely to result in delays to the Project. Accordingly, Architect shall respond
expeditiously and with all due diligence to any DSA Request (“DSA Response”), provided thatin no
event shall the Architect’s DSA Response occur later than two (2) days after Architect receives notice
of the DSA Request, unless a longer period of time is approved in writing, in advance, by the District.

8. CLOSEOUT PHASE

8.1. As the Construction Administration Phase progresses, the Architect shall perform the following
Closeout Phase services for the District as required:

8.1.1.

8.1.2.

8.1.3.

8.1.4.

8.1.5.

8.1.6.

8.1.7.

8.1.8.

8.1.9.

Architect shall review the project and observe the construction as required to determine
when the contractor has completed the construction of the Project and shall prepare
punch lists of items that remain in need of correction or completion.

Architect shall collect from the contractor, review, and forward to the District all written
warranties, operation manuals, spare parts, lien waivers, and Certificates of Inspection and

Occupancy with Architect’s recommendation as to the adequacy of these items.

Architect shall prepare or collect, as applicable, and provide to DSA, all reports required by
DSA related to the design and construction of the Project.

Architect shall obtain all required DSA approval on all change orders and addenda to the
contractor’s contract.

Architect shall prepare verified report(s) for the Project (DSA-6A/E Verified Report, Rev
04/08, or more recent revision if available).

Architect shall prepare a set of Record Drawings for the Project, as requested by the
District.

Architect shall review and prepare a package of all warranty and O&M documentation.

Architect shall organize electronic files, plans and prepare a Project binder.

Architect shall coordinate all Services required to close-out the design and construction of
the Project with the District and between consultants.

8.1.10. Architect shall coordinate and obtain DSA approval of the Project in a time period not to

exceed twelve months from the date of the start of the Closeout Phase (see Exhibit “C”) or
issuance final payment release to the contractor(s); whichever is soonest.

8.2. When the design and construction of the Project is complete, the District shall prepare and
record with the County Recorder a Notice of Completion for the Project.
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8.3. Deliverables and Number of Copies
8.3.1. Punch lists for each site;

8.3.2. Upon completion of the Project, all related project documents, including As-Builts,
Record Drawings. These are the sole property of the District.

8.4. Meetings

During this phase, Architect shall attend, take part in, and, when indicated, conduct meetings,
site visits, and workshops.

9. MEETINGS / SITE VISITS / WORKSHOPS

The Architect shall indicate in Addenda the number of meetings, site visits and workshops that are
included in the Fee for each Project.

9.1. Architect shall attend, take part in, and, when indicated, conduct meetings, site visits and workshops,
as indicated below. Architect shall chair, conduct and take minutes of all meetings Architect attends
(excluding Governing Board meetings and Citizens’ Bond Oversight Committee meetings). Architect
shall invite the District and/or its representative to participate in these meetings. Architect shall keep
a separate log to document design/coordination comments generated in these meetings. The
approximate number of meetings below is an estimated requisite to adequately achieve the
indicated meeting objective. The exact number of meetings required to accomplish the meeting
objectives will be based on the Architectural team’s performance. Additional meetings or fewer
meetings may be held, as necessary, to achieve the meeting objectives, but at no additional
compensation to the Architect.

9.2. General Meeting, Site Visit and Workshop Requirements

9.2.1. Architect shall always be prepared to answer questions and issues from District staff,
site staff, potential bidders, and/or contractors, as applicable.

9.2.2. Architect shall maintain documentation of all meetings, site visits or site observations held
in conjunction with the design and construction of the Project, with documentation of
major discussion points, observations, decisions, questions or comments. These shall be
furnished to the District and/or its representative for inclusion in the overall Project
documentation.

9.2.3. As required, Architect shall provide at no additional cost to the District copies of all
documents or other information needed for each meeting, site visit, and workshop.

9.2.4. Each meeting may last up to one full day (eight (8) hours) and shall be held at the
District office or at one of the Project sites, unless otherwise indicated.

9.3. Meetings During Project Initiation Phase (Three (3) meeting(s))
9.3.1. Within the first week following execution of the Agreement, the Architect shall

participate in one Project kick-off meeting to determine the Project intent, scope,
budget and timetable, which shall encompass the following:
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9.3.1.1. The Architect, its appropriate consultant(s), and District staff, shall attend the
meeting.

9.3.1.2. The Project kick-off meeting will introduce key team members from the District
and the Architect to each other, defining roles and responsibilities relative to
the Project.

9.3.1.3. During this meeting, the Architect shall:

9.3.1.3.1. Identify and review pertinent information and/or
documentation necessary from the District for the
completion of the Project.

9.3.1.3.2. Review and explain the overall Project goals, general
approach, tasks, work plan and procedures and deliverable
products of the Project.

9.3.1.3.3. Review and explain the scope of work and Project work plan
for all parties present; determine any adjustments or fine
tuning that needs to be made to the work plan.

9.3.1.3.4. Review documentation of the Project kick-off meeting
prepared by the District’s representative and comment prior
to distribution.

9.4. Initial Site Visits (Three (3) meeting(s))

9.4.1. Architect shall visit the Project sites to complete a visual inventory and documentation of
the existing conditions.

9.5. Meetings During Architectural Program (Three (3) meeting(s))

9.5.1. Architect shall participate in two (2) public community information site meetings to
receive input from the community regarding its wishes and expectations regarding the
design of Architect’s work on the Project and the schedule of use of the sites during
construction.

9.5.2. Architect shall conduct one (1) site meeting with the District’s facilities team to gather
information from District facilities team and site personnel and to make a visual
presentation regarding the Project.

9.5.3. Electrical, civil, mechanical, structural, landscaping, and estimating consultant(s) shall
participate in these meetings as appropriate and shall provide input and feedback into
the development of the Construction Cost Budget.

9.6. Meetings During Schematic Design Phase (Eight (8) meeting(s))

9.6.1. Within the first two weeks following the start of the Schematic Design Phase, Architect
shall conduct one design workshop with the District’s facilities team and site personnel to
complete a basic design framework with computer-aided design equipment (CADD). The
District may, at its discretion, allow the Architect to proceed with this meeting without
using CADD. Architect shall conduct a meeting at least every two (2) weeks during this
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Phase with itself, all its sub-consultants required for that meeting, the District, and their
designated representatives, until the District has indicated its acceptance with the
Architect’s Schematic Design. The District reserves the right to require attendance of
specific sub-consultant(s). This workshop shall include the following:

9.6.1.1. Architect shall designate its team member duties and responsibilities;

9.6.1.2. Architect and District shall review District goals and expectations;

9.6.1.3. District shall provide input and requirements;

9.6.1.4. Architect and District shall review Project scope and budget, including the
Construction Cost Budget and the Construction Budget;

9.6.1.5. Prepare and/or revise the scope of work list and general work plan from the
Pre-Design Phase, for documentation in a computer-generated Project

schedule;

9.6.1.6. Establish and agree regarding methods to facilitate the communication and
coordination efforts for the Project.

9.6.2. Architect shall conduct approximately four (4) Owner-Architect Coordination meetings,
one every 2 weeks, throughout the Schematic Design Process.

9.6.3. Architect shall conduct approximately four (4) Design Committee meetings throughout
the Schematic Design Process.

9.7. Meetings During Design Development Phase (Six (6) meeting (s))

9.7.1. At the time designated for completion of the Design Development package, Architect
shall conduct four meetings with the District to review the following:

9.7.1.1. Present the Design Development package for review and comment to proceed
with preparation of final plans and specification.

9.7.1.2. Architect and District shall review Project scope and budget, including the
Construction Cost Budget and the Construction Budget.

9.7.2. Value Engineering Workshop (Two (2) meeting(s))
Architect shall conduct value engineering workshop(s), as requested by the District,
including all of Architect’s consultant(s), the District, and the Construction Manager
during the Design Development Phase. This workshop shall be ongoing and may include
several meetings.

9.8. Meetings During Construction Documents Phase (Eight (8) meeting(s))
9.8.1. Prior to beginning work on the fifty percent (50%) design package, Architect shall
conduct meetings with the District to revise the Design Development package and

receive comments.

9.8.2. At the time designated for completion of the fifty percent (50%) submittal package,
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Architect shall conduct one meeting, per package or submittal, with the District to
review the following:

9.8.2.1. Present the fifty percent (50%) submittal package for review and comment to
proceed with preparation of final plans and specification.

9.8.2.2. Architect and District shall provide further review of Project scope and budget,
including the Construction Cost Budget and the Construction Budget;

9.8.3. At the time designated for completion of the one hundred percent (100%) Construction

Document package, Architect shall conduct meetings with the District to review the
following:

9.8.3.1. Present the hundred percent (100%) Construction Document package for
review and comment to proceed with preparation of final plans and
specification.

9.8.3.2. Architect and District shall provide further review of Project scope and budget,
including the Construction Cost Budget and the Construction Budget.

9.9. Meetings During Bidding Phase (Three (3) meeting(s))

9.9.1. Attend and take part in two meetings with all potential bidders, District staff, and
Construction Manager.

9.9.2. Conduct one kick-off meeting, per site, with the successful bidder, District staff, and
Construction Manager to finalize the roles and responsibilities of each party and provide
protocols and processes to follow during construction.

9.10. Meetings During Construction Administration Phase

9.10.1. Architect shall visit the Project site as necessary or when requested, and in no case less
than once per week, sufficient to determine that the Project is being constructed in
accordance with the plans and specifications, and to resolve discrepancies in the
contract documents and to monitor the progress of the construction of the Project.

9.10.2. Conduct weekly project meetings with District staff to review with District staff the
progress of the work at each site.

9.10.3. Architect shall ensure that consultant(s) visit the site in conformance with their
agreement.

9.11. Citizens’ Bond Oversight Committee Meetings

Architect acknowledges that the design and construction of the Project is subject to oversight by
the District’s citizen bond oversight committee. Architect shall, at the District’s direction, attend
District citizen bond oversight committee meeting(s) and present the Architect’s design to the
District’s citizen bond oversight committee for review and recommendation to the District’s
governing board.
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9.12. Governing Board Meetings
Architect acknowledges that the District’s governing board must approve all designs. Architect

shall, at the District’s direction, attend District governing board meeting(s) and present the
Architect’s design to the District’s governing board for review and approval.
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
EXHIBIT "B"

CRITERIA AND BILLING FOR EXTRA SERVICES

The following Extra Services to the Agreement shall be performed by Architect if needed and if authorized in
writing by the District in accordance with the Article “Payment for Extra Services or Changes” in the Agreement:

1. Making revisions in drawings, specifications, or other documents when such revisions are:

1.1. Required to comply with direction from the District that is substantively different than approvals or
instructions previously given by the District.

1.2. Required by the enactment or revisions of codes, laws, or regulations subsequent to the preparation
of the Conforming Set, unless those enactments or revisions were foreseeable or reasonably should
have been foreseeable by the Architect prior to preparation of the Conforming Set.

1.3. Due to changes required as a result of the District’s failure to respond to a written request from the
Architect within a reasonable time, as requested by Architect.

1.4. Required to provide services in connection with Change Orders and directive not the fault of the
Architect.

2. Providing services required because of significant documented changes in a Project initiated by the District,
including but not limited to size, quality, complexity, the District’s schedule, or method of bidding or negotiating
and contracting for construction.

3. Providing consultation concerning replacement of work damaged by fire or other cause during
construction and furnishing services required in connection with replacement of that work.

4. Providing services made necessary by the default of contractor(s), by major defects, or deficiencies in the work
of contractor(s).

5. In the absence of a final Certificate of Payment or Notice of Completion, providing Services more than sixty (60)
days after the date of completion of work by contractor(s) and after Architect has completed all of its obligations
and tasks under the Agreement.

6. Providing deliverables or other items in excess of the number indicated in Exhibit “A.” Before preparing,
providing, sending, or invoicing for extra deliverables, Architect shall inform the District that expected
deliverables may be in excess of the number indicated in Exhibit “A,” so that District can procure the additional
deliverables itself or direct Architect to procure the deliverables at District’s expense or on District’s account at
a specific vendor.

7. Providing services as directed by the District that are not part of the Services of this Agreement.

8. Providing services as an expert and/or witness for the District in any mediation, arbitration, and/or trial in which
the Architect is (1) not a party, and (2) did not in any way cause the dispute that is being adjudicated.

9. Providing training, adjusting, or balancing of systems and/or equipment sixty (60) days after completion of work
by Contractor(s) and after Architect has completed all of its obligations and tasks under the Agreement.



RFQ Architectural Services 57 Tulare Joint Union High School District

10. The Architect shall indicate in Addenda its rates, which include overhead, administrative cost and profit, and
which shall be utilized in arriving at the fee for Extra Services. The Fees indicated in an Addendum shall not
be changed for the duration of the Project identified in the Addendum, unless agreed to in writing by the
Parties and approved by the District’s Board. The Fees for one (1) year from the date of this Agreement shall
not exceed the following.

BASIC HOURLY RATE SCHEDULE

Job Title Hourly Rate
S .00
$ .00

CONSULTANTS

Job Title Hourly Rate
S .00
S .00

11. The mark-up on any approved item of Extra Services performed by Consultant(s) shall not exceed five

percent (5%).

12. Mileage to/from Project is NOT reimbursable as Extra Services.
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
EXHIBIT "C"

SCHEDULE OF WORK
[The Parties shall indicate in Addenda the schedule for each Project.]

1. Promptly after the execution of this Agreement, the Architect shall prepare and submit for approval to the
District a Schedule of Work showing the order in which Architect proposes to carry out Architect's work
(“Schedule of Work”). The Schedule of Work shall apply to the completion of all services listed hereunder within
the times established by this Agreement. The Schedule of Work shall be in the form of a progress chart clearly
delineating all important increments and review dates. Architect shall update the Schedule of Work on a
monthly basis and deliver two (2) copies to the District along with the monthly billing.

2. Architect shall complete all work and services required per the Schedule of Work after written
authorization from the District to proceed.

3. The durations stated in the Schedule of Work shall include the review periods required by the District and all
other regulatory agencies.

4. All times to complete tasks set forth in this Exhibit are of the essence, as per Article 2 of the Agreement. If
delays in the Schedule of Work are imposed by the District's inability to comply with requested meeting
schedules, Architect shall maintain the right to request an adjustment in the Schedule of Work if deemed
necessary to meet the deadlines set forth in this Exhibit. If approved, such extensions shall be authorized in
writing by the District.
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
EXHIBIT "D"

PAYMENT SCHEDULE
1. Compensation

1.1. The payment of consideration to Architect as provided herein shall be full compensation for all of
Architect’s Services incurred in the performance hereof, including, without limitation, all costs for
personnel, travel within two hundred (200) miles of a Project location, offices, per diem expenses,
printing and shipping of deliverables in the quantities set forth in Exhibit “A.” or any other direct or
indirect expenses incident to providing the services. Except as expressly set forth in the Agreement and
Exhibit “B,” there shall be no payment for extra costs or expenses.

1.2. The total compensation to Architect shall be as stated in Article 6 of the Agreement.

1.3. District shall pay Architect for all Services contracted for under this Agreement pursuant to the following
schedule Fixed Fee (“Payment Schedule”) subject to scope of project described in Exhibit “A”:

PERCENTAGE OF TOTAL FEE PER PHASE

Phase Phase Amount
Schematic Design Phase 10%
Design Development Phase 10%
Construction Documents Phase 35%

DSA Stamped Approval 5%

Bidding Phase 5%
Construction Administration Phase 30%
Closeout Phase 10%

Generate Punch List 2%

Sign Off On Punch List 2%

Receive and Review All 0&M Documents 2%

Filing All DSA Required Closeout Documents 2%

Receiving DSA Closeout, including DSA
approval of the final As-Built set of drawings 2%
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2. Method of Payment

Invoices shall be on a form approved by the District and are to be submitted to the District via the
District’s authorized representative.

2.1. If reasonably requested by District and, if reasonably requested, as a precondition of payment,
Architect shall submit to District documentation showing proof that payments were made to
Architect’s consultant(s).

2.2. Architect shall submit to the District for approval a copy of the Architect’s monthly pay request

format.

2.3. Upon receipt and approval of Architect’s invoices, the District agrees to make payments within thirty
(30) days of receipt of the invoice as follows:

2.3.1.

2.3.2,

2.3.3.

2.3.4.

2.3.5.

2.3.6.

Pre- Design/Architectural Program Development Phase:

Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the Phase; one hundred percent (100%) payment upon acceptance
and approval of the Pre-Design/Architectural Program.

For Schematic Design Phase:

Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the Phase; one hundred percent (100%) payment upon acceptance
and approval of the Schematic Design Phase by the District.

For Design Development Phase:
Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the Phase; one hundred percent (100%) payment upon acceptance
and approval of the Design Development Phase by the District.

For Construction Documents Phase:
Monthly payments for percentage of Services complete up to ninety-five percent (95%)
of the fee for the phase; one hundred percent (100%) payment upon acceptance
and approval of the Construction Documents Phase by the District.

For Bidding Phase:
Monthly payments for the percentage of Services complete up to ninety-five percent
(95%) of the fee for the phase; one hundred percent (100%) payment upon the District’s
award of the bid.

For Construction Administration Phase:
Monthly payments based on Architect’s invoices pursuant to the following:

1. Monthly payments for the percentage of Services complete, up to ninety-five
percent (95%) of the fee for the phase; one hundred percent (100%) payment upon
the District’s agreement that the Architect can generate a Punch List as part of the
Closeout Phase.
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2. Regardless of the Services performed during any given month, the Architect
can invoice for no more than the percentage of construction completed on the
Project, plus ten percent (10%), until the Project is seventy percent (70%)
complete. (For example, if the construction of the Project is 65% complete at
the end of July, the Architect can invoice for no more than 75% of the portion
of its Fee for Construction Administration through July.) After the construction
of the Project is 70% complete, the Architect can invoice for no more than the
percentage of construction completed on the Project. (For example, if the
construction of the Project is 85% complete at the end of September, the
Architect can invoice for no more than 85% of the portion of its Fee for
Construction Administration through September.)

2.3.7. For Closeout:
Individual payment(s) proportionate to the items completed within this Phase.

3. Format and Content of Invoices

3.1. Architect acknowledges that the District requires Architect’s invoices for Basic Services must
include explanations of the Services performed.

3.2. For invoices for Extra Services, a more detailed explanation, with specificity, is required. For
example, the following descriptions, in addition to complying with all other terms of this
Agreement, would be payable for invoices for Extra Services. The times indicated below are just
placeholders:

Review/Respond RFI’s, Const. Admin Mtgs., 5.5
Review Shop Drawings, Field Sketches hours
Prepare Construction Documents: floor plans, 7.5
exterior elevations, consultant coordination. hours
Master Budget update, Master Schedule 6.5
Update, Board Presentation, Accounting hours
coordination
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
EXHIBIT "E"

INSURANCE REQUIREMENTS

Architect shall procure prior to commencement of the Services of this Agreement and maintain for the duration of
the Agreement insurance against claims for injuries to persons or damages to property which may arise from or in
connection with the performance of the Services hereunder by the Architect, his agents, representatives,
employees and consultant(s). Architect’s liabilities, including but not limited to Architect’s indemnity obligations,
under this Agreement, shall not be deemed limited in any way to the insurance coverage required herein.
Maintenance of specified insurance coverage is a material element of this Agreement and Architect’s failure to
maintain or renew coverage or to provide evidence of renewal during the term of this Agreement, as required or
when requested, may be treated as a material breach of contract by the District.

1. Minimum Scope and limits of Insurance:
Coverage shall be at least as broad as the following scopes and limits:

1.1. Commercial General Liability. Two million dollars ($2,000,000) per occurrence for bodily injury,
personal injury and property damage. If Commercial General Liability
or other form with a general aggregate limit is used, either the
general aggregate limit shall apply separately to each
project/location or the general aggregate limit shall be twice or four
million dollars ($4,000,000) the required occurrence limit.

1.2. Commercial Automobile Liability, Any Auto. One million dollars ($1,000,000) per accident for
bodily injury and property damage.

1.3. Workers' Compensation Liability. For all of the Architect’s employees who are subject to this
Agreement and to the extent required by the applicable state or
federal law, the Architect shall keep in full force and effect, a
Workers' Compensation policy. That policy shall provide
employers' liability coverage with minimum liability coverage of
one million dollars ($1,000,000) per accident for bodily injury or
disease. The Architect shall provide an endorsement that the
insurer waives the right of subrogation against the District and
its respective elected officials, officers, employees, agents,
representatives, consultants, trustees, and volunteers.

1.4. Employment Practices Liability. For all of the Architect’s employees who are subject to this
Agreement and to the extent required by the applicable state or
federal law, the Architect shall keep in full force and effect, an
Employment Practices Liability policy. That policy shall provide
employers' liability coverage with minimum liability coverage of
one million dollars ($1,000,000) per occurrence. The Architect
shall provide an endorsement that the insurer waives the right of
subrogation against the District and its respective elected
officials, officers, employees, agents, representatives,
consultants, trustees, and volunteers.

1.5. Professional Liability. This insurance shall cover the prime design professional and his/her liability
arising from the services of consultant(s) with a minimum of two million
dollars ($2,000,000) per occurrence limit and four million dollars ($4,000,000)
aggregate limit, and subject to no more than twenty-five thousand dollars
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($25,000) per claim deductible, coverage to continue through completion of
construction plus “tail” coverage for two (2) years thereafter.

The District reserves the right to modify the limits and coverages described herein, with appropriate
credits or changes to be negotiated for such changes.

2. Deductibles and Self-Insured Retention:
The Architect shall inform the District in writing if any deductibles or self-insured retention exceeds
$25,000. At the option of the District, either:

2.1. The District can accept the higher deductible; or

2.2. The Architect’s insurer shall reduce or eliminate such deductibles or self-insured retention as
respects the District, its officers, officials, employees and volunteers.

3. Other Insurance Provisions:

The general liability and automobile liability policies are to contain, or be endorsed to contain, the
following provisions:

3.1. The District, the Construction Manager, their representatives, consultants, trustees, officers,
officials, employees, agents, and volunteers (“Additional Insureds”) are to be covered as additional
insureds as respects liability arising out of activities performed by or on behalf of the Architect;
instruments of Service and completed operations of the Architect; premises owned, occupied or
used by the Architect; or automobiles owned, leased, hired or borrowed by the Architect. The
coverage shall contain no special limitations on the scope of protection afforded to the Additional
Insureds.

3.2. For any claims related to the projects, the Architect’s insurance coverage shall be primary insurance as
respects the Additional Insureds. Any insurance or self-insurance maintained by the Additional
Insureds shall be in excess of the Architect’s insurance and shall not contribute with it.

3.3. Any failure to comply with reporting or other provisions of the policies including breaches of
warranties shall not affect coverage provided to the Additional Insureds.

3.4. The Architect’s insurance shall apply separately to each insured against whom claim is made or suit
is brought, except with respect to the limits of the insurer's liability.

3.5. Each insurance policy required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, canceled by either party, reduced in coverage or in limits except after thirty (30)
days prior written notice by certified mail, return receipt requested, has been given to the District. At
the option of the District, the Architect shall be the party required to provide the District this notice
in lieu of the Architect’s insurance provider.

4. Acceptability of Insurers:
Insurance is to be placed with insurers admitted in California with a current A.M. Best's rating of no less

than A:VIl. The Architect shall inform the District in writing if any of its insurer(s) have an A.M. Best’s
rating less than A:VII. At the option of the District, either:
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4.1. The District can accept the lower rating;

4.2. Require the Architect to procure insurance from another insurer.
5. Verification of Coverage:
Architect shall furnish the District with:
5.1. Certificates of insurance showing maintenance of the required insurance coverage;
5.2. Original endorsements affecting general liability and automobile liability coverage. The

endorsements are to be signed by a person authorized by that insurer to bind coverage on its

behalf. All endorsements are to be received and approved by the District before Services
commence.
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
ROOFING CONTRACT FINANCIAL INTEREST CERTIFICATION
(Public Contract Code section 3006)

PROJECT/CONTRACT NO.: between School District (“District” or “Owner”) and (“Architect / Engineer”)
(“Contract” or “Project”).

| )
Name Name of Architect / Engineer

certify that | have not offered, given, or agreed to give, received, accepted, or agreed to accept, any gift,
contribution, or any financial incentive whatsoever to or from any person in connection with the roof project
contract on this project. As used in this certification, “person” means any natural person, business, partnership,
corporation, union, committee, club, or other organization, entity, or group of individuals.

Furthermore, | ,
Name Name of Architect / Engineer

certify that | do not have, and throughout the duration of the contract, | will not have, any financial relationship in
connection with the performance of this contract with any architect, engineer, roofing consultant, materials
manufacturer, distributor, or vendor that is not disclosed below.

| ,
Name Name of Architect / Engineer

Have the following financial relationships with an architect, engineer, roofing consultant, materials manufacturer,
distributor, or vendor, or other person in connection with the following roof project contract:

Name of firm ("Firm"):
Mailing address:
Addresses of branch office used for this Project:

If subsidiary, name and address of parent company:

| certify that to the best of my knowledge, the contents of this disclosure are true, or are believed to be true.
Date:

Proper Name of Architect / Engineer:

Signature:

Print Name:

Title:
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TULARE JOINT UNION HIGH SCHOOL DISTRICT
IRAN CONTRACTING ACT CERTIFICATION
(Public Contract Code § 2204)

PROJECT/CONTRACT NO.: between School District (“District” or “Owner”) and (“Architect / Engineer”)
(“Contract” or “Project”).

Pursuant to Public Contract Code (PCC) section 2204, an Iran Contracting Act certification is required for
solicitations of goods or services of one million dollars (51,000,000) or more.

Architect / Engineer shall complete ONLY ONE of the following two paragraphs.

o 1. Architect / Engineer’s total Fee is less than one million dollars ($1,000,000).
OR

o 2. Architect / Engineer’s total Fee is one million dollars ($1,000,000) or more, but Architect /
Engineer is not on the current list of persons engaged in investment activities in Iran created
by the California Department of General Services (“DGS”) pursuant to Public Contract Code §
2203(b), and Architect / Engineer is not a financial institution extending twenty million
dollars ($20,000,000) or more in credit to another person, for 45 days or more, if that other
person will use the credit to provide goods or services in the energy sector in Iran and is
identified on the current list of persons engaged in investment
activities in Iran created by DGS.

OR

o 3. Architect / Engineer’s total Fee is one million dollars ($1,000,000) or more, but the District
has given prior written permission to Architect / Engineer to submit a proposal pursuant to
PCC 2203(c) or (d). A copy of the written permission from the District is

included with this Agreement.

| certify that | am duly authorized to legally bind the Architect / Engineer to this certification, that the contents of
this certification are true, and that this certification is made under the laws of the State of California.

Date:

Proper Name of Architect / Engineer:
Signature:

Print Name:

Title:



